IH l” ’ m““” “I “II“ BATILE PenyGruka Cpounja
PELICTEANIIN AreHuuja 3a IPHBPEAHE POIHCTPE
8000070823655 PUBPEJIHOI' CYBJEKTA

OCHOBHHU NAEHTUO®UKAIIMOHU ITOJATAK

Martuunu / Perucrapcku 6poj 17157426
CTATYC
Cratyc npuBpenHor cy0jexra AKTHBaH

IIPABHA ®OPMA

[IpaBHa dpopma AKLHMOHApPCKO APYLUTBO

MMOCJIOBHO UME

Preduzede za izgradnju, montaZu i inZenjering NOVKOL akcionarsko drustvo

[TocioBHO UMe
Beograd

CkpaheHo 1MocJIoBHO HMe NOVKOL AD BEOGRAD

HpeBO}IH MOCJIOBHOI' HME€HA

Company for Construction, Installation and Engineering

[IpeBox nocnoBHOr MMeHa EHrnecku NOVKOL AD Belgrade

[IpeBox ckpaheHoOr MOCI0BHOT

TATATE Enrnecku NOVKOL AD BELGRADE
MNOJAIIM O AIPECAMA

Anpeca cexumra

OnurrHa HOBH BEOT'PA ]

MecTo Beorpaa-Hoeu beorpan, HOBU BEOI'PA ]
VYiuua CAMAPCKA VYJIMLIA

Bpoj u cnoso 6

Crnipar, 6poj cTaHa U cJI0BO / /
Anpeca 3a npHjeM eJIeKTPOHCKe MOIITE

E- nowrra office@novkol.co.rs

IIOCJIOBHHU ITIOJALIA

IMopanu ocHUBama

JlaTym ocHMBama 3. dhbebpyap 1997

Bpeme Tpajama

Bpewme Tpajama npuspenHor cybjexra HeorpannueHno

HpeTemna A€JIATHOCT

Iudpa nenarHocTH 4221
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Ha3us nenatHoctu
Ocrann naeHTHPUKAIHOHH NOAANH
IMopecku Unentudukamonu bpoj (ITUB)

Ilopauu ox 3Hayaja 3a NpaBHH NpPOMeT
Texyhu pauynn

Konrakr nogauu
Tenedon 1

Tenedon 2
dakc

Hurepner aapeca

IToganu o cTaTyTy / OCHHBAUKOM AKTY

Marpanmwa LieBoBoja

100834330

170-0039003408004-92
155-0000000030786-93
375-0000000004060-46
340-0000011013231-86
325-9500500000478-23
325-9601600001972-31
170-0039003408010-74
325-9601500000475-12
325-9602500000476-04
325-9601700053599-10
325-9500700038394-55
340-0000010016565-59
250-1070002434070-35
170-0000000000612-21
310-0000000213165-45
325-9500500000477-26
325-9500500481758-28
250-1070002424070-62
285-1001000001778-20
165-0007006333348-35
375-1101290001028-32
285-1001209900765-93
165-0007006333391-03
325-9602700053599-05
170-0000000100612-42
170-0039003408013-65
285-1001209900766-90
155-0070100132247-85
170-0039003408002-98
325-9500700038395-52
250-1070001755030-58
325-9500500000474-35
165-0007006333332-83
220-0000000150720-49
220-0230200000116-48
375-1101200001047-87
170-0039003408618-93
160-0053600002860-55
170-0039003408036-93
160-0000000385780-43

+381 11 7129 324

+381 11 7129 180

+381 11 7129 183

www.novkol.co.rs

Harym Baxceher ctatyra

6. maj 2019
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Jartym paxeher ocHHBauKOr aKTa

20. jyr 2012

3aKkoHCKH (cTATYTAPHH) 3aCTYIIHHUH

Du3uuka Jauna

L HMme |Mymom | [Ipesume IXpaHI/lcaBIbeBPlh

JMEI (1304963710146 |

OyHKuHja [M3Bpiunn aupexrop |

OrpaHuuere CyMoTIMCOM  [He TOCTOj| OrPAHHYEHE CYTTOTITHCOM |
2. Hme [Munopan | [Npesume [aukosuh |

JMBI’ (2710950710246 |

DyHKUHja |HBBPLLIHH JUPEKTOp I

OrpaHHderbe CYMOTIHCOM  [He MOCTO]H OrPaHHYEHE CYTIOTIHCOM |
3. Hme IHmcona l [Ipesnme |[Buwnuh |

JMBI" 2511950710146 |

dyHkUH]a [M3Bpuisy nupexTop |

OrpaHu4ee CYNoTIHCOM

[se ocToju orpanmueme cynornicom

JupexTopn / uiaHoBu oa60pa IHpPeKTOpA

JAupekTopn

IIpencennuk ondopa anpexrtopa

Hme IMusopan

I Tpesume [Jankosuh

IMBI' [27 10950710246

Ynanosu oadopa 1HpeKTOpa

| Ipesume [Xpanucassbesuh

| Ilpesume [Buwnuh

1. Hme Munom

JMBI (1304963710146 ]
2. Hwme [Hukona

JMBI 2511950710146 |

Yinanosu / CyBiacHHIH

IToganu o akunoHapy

Hazus

AKLHJCKH Kanural

Mopaun o kanuTamy

Jlana 19.11.2021. roqune y 09:31:56 yacora
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HoBuanmu

M3HOC JaTtym

Ynucan: 33.512.150,00 RSD

U3HOC JaTyM

Vnucan: 93.187.850,00 RSD

U3HOC JaTtyMm

Vnnahen: 33.512.150,00 RSD 6. HOBeMOap
2014

M3HOC JaTtym

Ynnahen: 93.187.850,00 RSD 14. aBrycr 2015

OCHOBHH KanmuTaJj JpymiTBa

HoBuyann
HU3HOC AaTymMm
Vimcan: 33.512.150,00 RSD : -
HU3HOC AaTtym
Vimcan: 93.187.850,00 RSD :
HU3HOC [laTyM
VYnnahen: 33.512.150,00 RSD 6. HoBeMOap
2014
M3HOC JaTyMm

Ynnahen: 93.187.850,00 RSD

14. aBrycrt 2015

HMana 19.11.2021. rogune y 09:31:56 yacosa

Perucrpatop, Munaauu Marsios
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Borylistsen Opbyia
Avcnunia a2 upnapesue porucTpe |

e ———

9600001243515

Perucrap nonyhaua
BITH 2320/2020
beorpan, 15.06.2020. ronune

Ha ocnoBy unana 38. ctaB 1. Tau. 3), 3aKoHa 0 IIOCTYNKY PErUCTpaldje y ATEHIMjH 32 IPUBPETHE
peructpe ( Cn.rimacauk PC., 6p. 99/2011, 83/2014 u 31/2019), peructparop Perucrpa nonyhaua xoju
BOJU ATEHIIM]ja 3a MPUBPE/IHE perucTpe, mo 3axrteBy Munopan Jaukosuh JMBI: 2710950710246
u3naje:

IHOTBPAY

Ja je moHybhau, peructposaH y Peructpy nonyhaua xao

Preduzece za izgradnju, montazu i inZenjering NOVKOL akcionarsko drustvo Beograd
MaTU4HU 6poj 17157426

Hana 12.06.2020. rogune, MogHe0 JOKYMEHTAIIN]Y IPOTIHCaHy ofpendom uiaHa 6. cras 1. tau. 3,4 u
S, IlpaBunnuka o canpxutu Perucrpa nonyhaya u JIOKyMEHTAIHjH KOja ce TOJHOCH Y3 IIPHjaBy 3a
peructpauujy nonyhaua (Ca. I'nacauk PC, 6p. 17/20), a y Be3u ca onpendama wiana 111, n 121.,
3akona o japauM HabaBkama (Cir.rizacHuk PC, 6p. 91/19), xoja je eBuneHTHpaHa y Peructpy
noHyhaya, YuMe je 10KA320 HENMOCTOjarb¢ OCHOBA 32 HCK/bYY€Hh€ I3 MOCTYNKA jaBHe HA0aBKe U3
yiaana 111. cras 1. Tau. 1) u 2) ucTor 3aKoHa.

Bucuna naxnaze 3a u3nasame noTBpAe onpeljeHa je y ckiay ca wiadoM 39. Onnyke o HakHazama 3a
TIOCJIOBE PETMCTPALje U APYTe yCIyTe Koje pyxka AreHuuja 3a npuspegte perucrpe (,,Ciyxbenn
rnacHuk PC* 6poj 119/2013, 138/2014, 45/2015, 106/2015, 32/2016, 60/2016, 75/2018 u 73/2019).

Crpana 1 onl



Hn3BOA O
PEITICTPOBAHUM NNOJAITNMA Peayviauka Cplnia
W3 PETHCTPA IOHYBAYA Aresuja an npUBPOANE porBCITRe

9600001963758

MATWUYHU / PETUCTAPCKU BPOJ U NUB

MaTtnuHu / Peructapckubpoj: 17157426
[MNB: 100834330
Aarym ynuca y perucrap norvyhava: 16.09.2013
CTATYC
CraTyc noHyhaua: AKTUBaH |

Hatym peructpaumje: 16.09.2013.

NOC/N0OBHO / PETUCTPOBAHO UME

Preduzece za izgradnju, montazu i inZenjering NOVKOL

MocnoBHO / perncTpoBaHo ume: . Y
P P akcionarsko drustvo Beograd

CkpaheHo NocNoBHO / perucTpoBaHo NOVKOL AD BEOGRAD

ume:
Hartym perncrpaumje: 16.09.2013
AQPECA CEOMWUITA
MecTo 1 onwTUHa: beorpag-Hosu Beorpaa, HOBW BEOTPAL,
bpoj nowre: 11077
Ynuua v 6poj: CAMAPCKA YIMLUA 6

OaTtym perucrpaumje: 17.11.2021

3AKOHCKHM 3ACTYNMHULUMU:

®dusnuka amua:

1, Ume v npesnme: Mwunopag JaHkoeuh
JMBT: 2710950710246
Jatym perncrpaumje: 16.09.2013
2. Nme u npesunme: Munow XpaHucassesuh
JMBT: 1304963710146
Datym peructpaymje: 16.09.2013
3. Nme u npesunme: Hukona BuwHuh
JMBT: 2511950710146
Datym perucrtpaumje: 16.09.2013

Hana 07.12.2021. ronune y 11:09:06 yacosa Crpana 1 oz 2




Hana 07.12.2021. rogune y 11:09:06 yacosa

Perucrparop, Munaguy Marsos
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PEMYBINKA CPBENJA
MUHNCTAPCTBO ®UHAHCWJA
NMOPECKA YTIPABA

Bpoj: 000-437-20-00001/2021-0212616
KOO 3A NPOBEPY*: 2423915553
MecTto: Beorpaa
Aatym: 27.12.2021. roauHe

MuHuctapctBo uHaHcuja — [lopecka ynpaeBa, no 3axtesy MWIOL
XPAHUCABJbEBWH, 13 beorpag (Boxgosau), yn. PAE KOHYAPA, 6p. 021, Ha
OCHOBY u4naHa 163. crtaB 3. 3akoHa O TMOPECKOM MOCTYNKy W MOPECKO]
agMmunHucTpaumjm (,Cn. rmacHuk PC*, 6p. 80/02, 84/02 - ncnpaska, 23/03 - ncnpaeka,
70/03, 55/04, 61/05, 85/05 - op. 3akoH, 62/06 - ap. 3akoH, 61/07, 20/09, 72/09 - gp.
3akoH, 53/10, 101/11, 2/12 - ncnpaska, 93/12, 47/13, 108/13, 68/14, 105/14, 112/15,
15/16, 108/16, 30/18 n 95/18) n unaHa 29. 3akoHa O onwTeM yrnpaBHOM MOCTYNKY
(,Cn. racHuk PC*, 6p. 18/16 n 95/18), nsgaje

YBEPEWBE

Motephyje ce pga je NOVKOL, NMMNB/JMBI/EBC 100834330 n3 beorpag (Hosu
Beorpan), yn. CAMAPCKA YIIMUA 6p. 6, Ha gaH 26.12.2021. rogunHe, nnatuo
pocnene obaBe3e eBMAEHTMPaHE Yy MOPECKOM pPayvyHOBOACTBY Ha CBMM YyNnaTHUM
payvyHMMa jaBHUX NpUxoda Koju cy y HagnexHocTn lNMopecke ynpase.

YBepehe ce nsgaje y CBpxy y4ectBoBara y NOCTYNKy jaBHe HabaBke (TeHaep).

3a n3paBare yBepewa He nnaha ce Ttakca no TapudHom 6pojy 1. Tauka 10)
HanomeHe n TapudgHom 6pojy 11. Tauka 5) HanomeHe, 3akoHa o0 penyGnnykum
agMuHucTpaTuBHum Takcama (,Cnyxbenn rn. PCY 6p. 43/03.... 86/19).

NMOPECKA YIMNPABA

*Ha cajty Nopecke ynpaBe MoxeTe NpOBEpPUTH BEPOOOCTOJHOCT OBOTr YBepewa kopuctehn KO 3A NPOBEPY



PEMYBKA CPEUJA

PA BEOTPAJ]

FPALCKA YNPABA IT'PAJJA BEOTPALIA
CEKPETAPWJAT 3A JABHE NPUXOJE
Onervere Hosu beorpap

Bpoj: XXVI-01-437-1-3-Y-263/2020
Hatym: 25.05.2020 ropguHe

Bynesap Muxauna MynuHa 6poj 167
Beorpan

CekpeTapujar 3a jaBHe npuxoae , Onerbetse Hosu Beorpap, no 3axtesy NOVKOL AD BEOGRAD, ynuua
CypumHcku nyT 6poj 1K. Ha ocHoBY ynaHa 29. 3akoHa 0 onwTem ynpasHoOM nocTynky (,CrnyxBern rmacHuK
PC*, 6poj 18/16) n3paje

YBEPEWDE

OBBE3HMK: NOVKOL AD BEOGRAD, MWBE 100834330, ynuua Cypumuckm nyt 6poj 1K. npema
cnyxbeHoj euaeHumj CekpeTapujata 3a jasHe npuxoge, Onersere Hoeu Beorpaz nammnpmo je gocnene
obaBe3e No OCHOBY M3BOPHMX NOKAMNHUX jaBHUX MpUXxoaa 3akibyuHo ca 25.05.2020. rognHe.

YBeperse ce 13aje Ha OCHOBY NnofjaTaka kojuMa pacnonaxe 08o Opersetbe y cBpXy obHOBe U ynuca y
Peructap noHyhaua kog AreHuuje 3a npuBpeaHe peructpe, LieHTpanHu peructap 1y apyre cBpxe
Ce He MOXe KOpUCTUTH.

Hanomena:

OBo yBepetse ce 04HOCH Ha 06aBEe3e MO OCHOBY M3BOPHUX NOKAMHNX jaBHUX NPUX0Aa, OK
je 3a ppyre nopecke obnuke HaanexHo MUHNCTAPCTBO dmHaHCKja - Mopecka ynpasa.

YBepete ce 13aje y3 Hannary agMUHUCTPaTUBHE Takce TapudHom bpojy 3. Oanyke o

NOKanHUM afiMUHICTpaTUBHUM Takcama (,Cnyx6eHu micT rpapa Beorpaaa’, 6poj 50/14 ..85/19) y usHocy
on 315,00 guHapa.

(| HasenHuk

: , i U ,[lparaH‘ar_\mTpéhu



HAFONHA BAHKA CPEHIE

CEKTOP 3A NMPUHYOHY HAMNATY

Operbewe 3a Npujem, KOHTPOIy U YHOC
ocHoBa u Hanora - KparyjeBay

Bp. 1X/2.2- 129605/2/20 KparyjeBau, 04.05.2020.roa. 14:45:21

NOVKOL AD BEOGRAD
Beograd (Novi Beograd)
Surcinski put 1-K
Ipeamer: [loTBpaa o 6pojy AaHa Gnokage

MowToBaHw,

Ha ocHoBy Tauke 11a Ognyke o uameHama u gonyHama Ogriyke 0 HauMHy BpLUeha NpUHyaHe
HannaTe ¢ padyHa knujeHta (Cnyx06eHn rmacHuk PC, 6p.76/2016) n3paje ce notepaa o 6pojy AaHa
onokage o 01.01.2019 npo 04.05.2020

OyxHuK NOVKOL AD BEOGRAD
Cepguwirte Beograd (Novi Beograd)
MaTtunyHm 6poj 17157426

Hema eBuaeHTUpaHnx gaHa 6nokane 3a gaTtu nepuos

C nowToBak-em

HapogHa 6aHka Cpbuje
CEKTOP 3A NPUHYOHY HAMNATY

OBa noTBpAa je nyHoBaxHa 6e3 neyarta n nortnuca

CBu nogauym ca nNoTepAe kao 1 Aa nu je ucta usgata og ctpaHe Ogerbera NpuHygHe Hannate y Kparyjesuy cy nako npoBepsbusm

BpaHka Pagnyesuha 16A 34 000 KparyjeBau, TenedoH +381 34 30 78 27; 34 30 78 90; Tenecbakc +381 34 30 78 48;
E-mail zahtevzapotvrde@nbs.rs
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Sertifikat CH04/0545 Vst

Sistem menadZmenta organizacije

NOVKOL AD

1k Surcinski put, 11077 Beograd, Srbija

je proveren i sertifikovan prema zahtevima standarda
ISO 9001:2015
"

Za sledece aktivnosti
lzgradnja i odrZavanje gradevinskih objekata.

Ovaj sertifikat je vaZeci od 26. jula 2019. do 25. jula 2022.

i ostaje validan ukoliko su nadzorne provere zadovoljavajuce.
Resertifikacionu proveru je potrebno obaviti do 13. jula 2022.
Izdanje 7. Sertifikovano od jula 2004.

QOdobreno od

SGS Société Générale de Surveillance SA
Technoparkstrasse 1 8005 Zurich Switzerland
t+41 (0)44 445-16-80 f+41 (0)44 445-16-88 www.sgs.com

Strana 1 0d 1

Ovaj dokument izdaje Kompanija u skladu sa Opm uslovima za pmianje usluga

sertifikacije, koja su pna na hitp:/www.sgs.com/ and-conditions. Sk
paZnju na ograni¢enja od odgovornost, obes ja i pitanja nadk i utvrdena u
Uslovima. Autentiénost ovog dokumenta moze biti verifikovana
hitp:/www.sgs.com/en/certified-clients-and-products/certified-client-directory. Bilo kakva

neoviaséena promena ili falsifikovanje sadrza;a ili izgleda ovog dokumenta je nezakonita i
prestupnici mogu biti gonjeni u skiadu sa zakonom.



Sertifikat CH08/1208

Sistem menadZmenta organizacije

NOVKOL AD

1k Suréinski put, 11077 Beograd, Srbija

je proveren i sertifikovan prema zahtevima standarda
1SO 14001:2015
[ §

Za sledece aktivnosti

Izgradnja i odrZavanje gradevinskih objekata.

Ovaj sertifikat je vaZeci od 30. septembra 2020. do 29. septembra 2023.
i ostaje validan ukoliko su nadzorne provere zadovoljavajuce.

Resertifikacionu proveru je potrebno obaviti do 17. septembra 2023.
izdanje 5. Sertifikovano od septembra 2008.

QOdobreno od

SN By X ALz0

SGS Société Générale de Surveillance SA
Technoparkstrasse 1 8005 Zurich Switzerland
t+41(0)44 445-16-80 f-+41(0)44 445-16-88 www sgs.com

Strana 1 0d 1
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Sertifikat CH20/0825 —

Sistem menadZmenta organizacije

NOVKOL AD

1k Surcinski put, 11077 Beograd, Srbija

ie proveren i sertifikovan prema zahtevima standarda

ISO 45001:2018

Za sledece aktivnosti

lzgradnja i odrzavanje gradevinskih objekata.

Ovaj sertifikat je vaze¢i od 9. oktobra 2020. do 8. oktobra 2023.

i ostaje validan ukoliko su nadzome provere zadovoljavajuce.
Resertifikacionu proveru je potrebno obaviti do 26. septembra 2023.
[zdanje 1. Sertifikovano od oktobra 2020.

Ova organizacija je prethodno bila sertifikovana za OHSAS 18001:2007 od oktobra 2008

Odobreno od

SN By B Az

SGS Société Générale de Surveillance SA
Technoparkstrasse 1 8005 Zurich Switzerland
t +41(0)44 445-16-80 f+41 (0)44 445-16-88 www.sgs.com

Strana 1 0d 1
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Peny6anka Cponja
MHUHHCTAPCTBO II'PABEBHHAPCTBA,
CAOBPARAJA U MHOPACTPYKTYPE
bpoj: 351-02-00062/2010-07
Hatym: 03.06.2020. roaune

beorpan

Munucraperso rpahesunapersa, caobpahaja w wHppacTpykType Ha OCHOBY w4jaHa 23.
3axona o sipxanio] yipasu (.Cnywbenn rnacaux PC*, 6p. 79/2005, 101/2007, 95/2010), wiava
6. 3akona o munucrapersuma (CiyucGenn rnacuux PC™, 6p. 44/2014), unana 126. n umana
50, crap 4. 3akona o nnanupaiby v usrpaamby (,,Ciryx6Genu riacunx PC”, 6p. 72/09. 81/09 -
ucnpaska, 64/10 - YC, 24/11, 121/12, 42/13 - YC, 50/13 - YC, 98/13 - YC, 132/14, 145/14.
83/18, 31/19, 37/2019 - np. 3akon 1 9/2020), unana 137. 3aKoHa 0 ONIITEM yIPABHOM HOCTYIIKY
(.Cryx6eun nmer CPJ”, 6p. 33/1997 u 31/2001 u ,,CiyxGenn riacauk PC*, 6p. 30/2010), n
pasmiminka o maunHy, NOCTYNKY M CaJpXKHHU NOJaTaka 3a YTBphUBame ycioBa 3a U3naBaine
JIUEHILE 3 U3paJly TCXHUIKE JIOKYMEH Fallije ¥ TMIEHIE 3a rpaherse objekara 3a Koje 0100peie
M3J@je MHIIMCTapCTRO, OJHOCHO ayTOHOMIIA 1I0KPAjuNa, Kao M yCHOBMMA 3a OJy3UMalbe THX
st (LCayxdenu tacimk PC. 6poj 24/15), a pewasajyhu 1o saxreny Ilpenyseha 3a
wsrpajtby, monraxy u nikesepuir , NOVKOL” AD BEOGRAD, yu.Cypuniicku nyr 6p. 1-K.
beorpaji-Hosn beorpaa, maruiann 6poj: 17157426, [TUB: 100834330, 3a u31aBame JTHHCHIH 30
rpaherse objekata 3a Koje I'pal)eBUNCKY JIO3BOJY H3J1aje MUHUCTAPCTRO HAJUICKHO 32 T10CHOBE
rpaljesunapersa, a na ocioy osianihersa 6poj: 031-01-44/2017-02 ox 13.07.2017. roanuc
JIONOCH!

PEINEIDLE

l. Yrephyje ce aa lpeuysehe 3a usrpaamy, mouraxy v vinkewepuur ,NOVKOIL.”
AD BEOGRAD, yun.Cypunncku nyt 6p.1-K, beorpaa-Hosu Beorpan, marudiiu
Opoj: 17157426, TIMb: 100834330, UCITYIbABA YCJIOBE 3a 100ujaibe
nMieHy  3a rpaljeise  ofjexara 3a  Koje rpaheBHHCKY  J103BONY  W3J@jc
MHUITHCTAPCTBO HAJUIEKHO 3a rociiose rpaljeBuiapeTsa, U To:

n3Bohere pajlosa na XwipotexuuukuM ofjextama 3a mehypernonangne u pervonasniic
ofjekre Bojociiadiesaiba u kanasuszaimje (MO7103) u

M3BONCILE MaIMMUCKUX MHCTallaiMja Ha objexrrMa Bojocnabaearha i HHAYCTPH]CKIX
BOJIA, XWJIPOTCXIHKE W XWjipoeHepreTuke 3a mehypernonanne u peruonaine odjeire
pojlocHabiesaa 1 kanamzandje (M071M2).

2. Osum Pememem "npecraje ja sawn Pememe 6p. 351-02-00062/2010-07 o)1
20.04.2010. ronmic.

3. OBo Permerse sancn 10 03.06.2022. rosmue,




Ob6pasnoxeie

Yarom 23. ctag 2. 3akomna 0 ApyKaBHO] YIIPaB [POUCAIID je a MumceTap npejierasiba
MHIRCTAPCTBO, JIOHOCH NPONUCE U PCIICHA Yy YIPABHMM U APYTUM HOJEAMIIAUHIM CTBAPHMA W
OJLYUYje O APYIUM LIMTAILHMA U3 AEIOKPYTa MUHUCTAPCTBA.

Hianom 6. 3akona o wmunucrapersuma ysphena je najuiexnoc Munrcrape rsa
rpahesunapcrsa, caodpahaja u nudpacrpycrype.

Hnanom 150. cran 2. 3akoua o naanuparby M U3IPAIILH HPONMCAIIO Je aa rpahenne
objexra, omnocHo usBolere pajosa M3 wunana 133. cras 2. oBor 3aKona MosKe Jla BpLIM
HPUBPEAHO JIPYIITBO, OJHOCHO JIPYTO NMPABHO JIMLE KOJE je ylucano y oirosapajyhu perncrap a
rpaheme e Bpere objexara, 0HOCHO 3a U3BOheIbE Te BpeTe pajosa, Koje uMa sarociena Jiuua
ca JIMIEHIOM 3a ojiroBopror u3sohaua pajosa u ojrosapajyhe crpyuiie pesyirare. Crason 4.
MCTOI ujlaHa TPONKCallo je UCHYILCHOCT YCJIoBa U3 crasa 2. OBOI wiaHa yrsplhyje munucrap
MAJUICKAH 3a TOCA0BE rpaheBUHAPCTRA, 1A HPE/UION CIPYUIC KOMICH]C KOjy 00pasyje.

Ynariom 137. 3akona o omimrem yrpasiuom MocTyniy HPOIMCANO Je Jla KOJICIHjalIH
opras jaomocu pememc pehuilom rmacosa ykymwor Gpoja uinatoBa, ako Apyrauujc HUjC
HPOLMCANO U [1a KO NOAeILEHOI Opoja I1acoBa, oulyUyje rnac npejiceaanajyher KOJIerujaiiiot
oprasa.

Hitanom 8. llpejmernor IlpaBuinnka npoumcano je ja y uOCTYlKY yrephusaina
MCUYILEBOCTH yCIIoBA 3a U3aBAIbe MLCHIIE 3a Tpaljeibe objekara 3a Koje 1'paleBUHCKY 03ROV
n3aje MUIMCTApCTBO, OJHOCHO ayTOHOMIA HOKpajuia, Komucuja Y1IBphyje sta i sanocicna
JHa ca AHICHLOM O/i0BOPHOI n3Bohaua pajiosa nmajy odrosapajyhe pedepennc sa rpajeine
objekara ofipehenie Bpere 1 Hamene. Menymeibe MUITIMAINNX 3axTeBa u3 crasa 1. oBoL wiana
snaun: 1) @ cy najMaimse ABa 3amocnieHa i@ ca ojropapajyliom muierniom pyKOBO/IMIIA
rpabemem oarosapajyhe (ase najmame jennor ofjexra unn 2) aa Je jesHo 3anocaeno Juie ca
oJirosapajyhom nuueniom pykoBoauio rpalemem oarosapajyhe (paze Hajmare jennor odjexra u
/ld TIPUBPEIIHO APYIITRO, OJIHOCHO JIPYro 1paBHo JIMLE UMa fajMaine jeiny ojrosapajyhy
pedepetinty 3a rpaheme objekara opelenie Bpere 1 HAMENEC 3a CBAKU THII objerra U3 wiana 133,
CraB 2. 3aKoila 3a KOjU CC TPaXH JIMICHILA.

Yrnawom 11. wmcror [Ilpasuinuka mporucaio je aa Jmuenua ce 0JY3UMa Kajla ce
HAKHA/HOM IPOBEPOM  YTBPJIM JAd je NPUBPEAHO JIPYLITBO, OJIIOCHO APYIO PABHO JIMIC,
HPECTAI0 JIa UCITYIbaBA HAMAIbE je/1aH 0 YCIoBa MO/ KOjJUMA je JIMLCHIEA M3/aTa MK Kaja ce
HAKUAAHOM IPOBEPOM YTBP/IM J(@ J€ n3J[ara Ha OCHOBY HEMCTHIIMTUX M HCTAUHHUX 110/[ATaK.

Munucraperso rpahesuuapersa, caobpahaja n undpactpycrype. yiy o je Jotme op.
351-02-00062/2010-07 on 09.03.2020. roumne. Ipeayschy 3a H3IPAUILY,  MOIIAAKY U
nipketbeppHr ,NOVKOL”  AD BEOGRAD, yu.Cypunncku nyr 6p.1-K. beorpai-l o
beorpa, ca saxresom ja ce 110 wi 126, crag 8. v wi.150. crap 11. 3axona o LIQHUPAILY 1
wsrpajibi (,,Ciyxbenn racaux PC”, 6p. 72/09, 81/09 - ucnpaska, 64/10 - VC, 24/11. 121/12.
42/13 - YC, 50/13 - YC, 98/13 - YC, 132/14, 145/14. 83/18, 31/19. 37/2019 - JIP. 3aKOU 1
9/2020) — ycwagn. 3akou je peduuucao aa Peniema o UCITYILEHOCTH YC/I0Ba 3a u3pajly
TCXHUUKE JIOKyMeHTaluje U rpaheme objekara, uMajy pok BaKeHa J(Be IOHIIe.

Jana 24.03.2020. roawmite, 3axresom 6poj: 351-02-00062/2010-07. opom Muuncrapeny
obpatnio ce Hpeuysehe 3a usrpauby, monraxy w mkemwepunr , NOVKOL” AD BEOGRAD.
yit.Cypunticku iyt 6p.1-IK. beorpaj-Hosu beorpaj. maruuiim Opoj 17157426. 11W5: 100834330,




d *f‘;}\ resomM Ja ce Pemeise 6p.351-02-00062/2010-07 ox 20.04.2010. rojmne. YCKIQJIM  ca
L BAKOITOM.,

Y3 3axTeB 3a M31aBaibe JMIENIWM  JI0CTABLEHA j¢ CBa norpedbuHa JoKyMeHTalmja
nporrucatia 150. 3axona o mnanuparsy n wsrpamen ("Cit. raaciuk PC", Op. 72/2009, 81/2009 -
Henp.. 6472010 - otyxa YC. 24/2011, 121/2012, 42/2013 - ojuryka YC, 50/2013 - omnyka ¥YC u
98/2013 - onnyia YC, 132/14. 145/14, 83/18. 31/19, 37/2019 - Jp. 3akon U 9/2020) u un. 5. u
w10, TlpaBuiivika o HauUMNy, 1MOCTYIKY U CAAPIKHUAN [OATAKA 34 yTBphuBae uenymwenocru
YUIOBA 3a M3NaBabe JIMICHIE 32 M3pajly TEXHMUKE JOKYMEHTALWje W JjiMieHne 3a rpaheie
objeiaTa 3a KOje 0100PEbe 3a U3rPaIILY U3laje MUHHCTAPCTBO, 0JHOCHO ayTOHOMHa MOKpajHa.
Qo 1 0 yCJIOBHMa 3a 0J1y3uMame THX stieHuu (“Ciyx0enn rnaciix PC”, 6p. 24/15).

[Ta cemmmum crpyuiie komucuje obpasonane 0j cTpame MUHHCTPa, OJPKAHO] Jlana
03.06.2020. roanune yrepheno je na nojaHOCHna 3axTesa MCTIYIbana ycJlOBC 3a JI00Ujathe
HascacHux Jmnenim w3 crasa 1.y emueny ospeabu wi. 150. 3akona o ianuparsy 1 H3rpaiibi
wowi 8w 100w un T Upasuannka o sauuny, HOCTYIKY M CalpXulip TIojl@raka 3a
Y TBPhUBAILC METTYILCIIOCTH YCIIOBA 32 U3/@BalbC JIMIEHE 34 U3pajly TEXHUUKE JIOKYMCHTal(H]C 1
Jienne 3a rpaberse objexara 3a koje ono0perbe 3a U3rpamILy uaje MHUHUCTAPCTBO, OJIOCIO
dyTOHOMHA HOKPAJHIIA, KA0 M O YCIOBUMA 3a OJly3UMAaIbe THX JTUIEN |11,

Vicnymenu cy yciosu 3a smieniie: uzsoheme pajiosa na XWIPOTEXHUUKUM 00jeKTHMA 32
Mehypernonaniie u pernonanne objexre Boaocabaenaha 1 kananusanuje (MO711°3) na ocuony
Jetanaeer pedepeni: Muopaja Jankosuha 413 8317 05, Musiowa Xpanucasssensnha 414
0080 03 u Hukosne Bumunha 413 8318 05 u “3BONCILE MAIUICKHX HHCTAIAlN]a Ha 00jCKTHMa
BOJ0CHA0ICBAILA W MHJYCTPU]CKHX  BOAA,  XMJIPOTCXHUKC M XUAPOCHEPIETHKE  34)
vehypervonaiivie W pernonanue objexre BoaocHabueBaba U kananuszauuje (M071M2) wua
ociosy se pedpepenne Anexcanape Mubkosah 432 D618 09 u e pedepenne Hukoe
Buinuha 413 8318 05.

[la ocnoBy w3lcTOr, Ha 1pEIOr CTpyyHEe KomucHje U wiana 192, 3akoHa 0 otrem
YUPABHOM HIOCTYTIKY. OJUIYUCHO ¢ KAO Y JIMCTTO3UTHRY PelIElba.

Takca  3a omo  pememse  paimahena  je oy uinocy  oja - 20.260.00
(IBACCCTUICC TX MILAIAABECTOTHICIIIC3ACCET) JMIIapa.

Yuyretso o 1paBHoM cpeactBy: OBO pelierse je KOHauHo Y YUPaBHOM MOCTYIKY M|
HPOTHE [hETA CE HE MONE H3JABHTH Xanba, aiu ce MOIKE [IOKPCHYTH YIIpaBHHU crop Tyx0om Kol
Yupasnor cyna CpGuje y poxy 01 30 1ana ot 1ana 10cTaRbarba.

JAPAKABH

Jlocraury:
LO/UIOCHOILY 3aXTCRA;

N UICKI0] MHCHCKIIM]H:
apxuBy.

-
D




LIST OF LICENCES

N

NOVKOL

No

NAME

LICENSE NUMBER

DATE OF ISSUE

WORKS DESCRIPTION

responsible contractor of building structures and construction

1 410 0042 03 18.9.2003. |finishing works on building construction, civil engineering and water
Milorad Jankovié¢ power facilities
2 413 8317 05 10.3.2005. responsible contractor of building structures and construction
finishing works on hydro-engineering systems
responsible contractor of building structures and construction
3 410 0035 03 18.9.2003. |finishing works on building construction, civil engineering and water
power facilities
Nikola Vi3nié responsible contractor of building structures and construction
4 413831805 10.3.2005. finishing works on hydro-engineering systems
responsible designer of construction, civil engineering and hydro-
5 310 BO98 05 24.2.2005. engineering structures
responsible contractor of building structures and construction
6 414 0080 03 30.7.2003. |finishing works on building construction, civil engineering and water
power facilities
Milog Hranisavlievié responsible contractor of building structures and construction
7 410 832005 10.3.2005. finishing works on building construction, civil engineering and water
power facilities
responsible designer of hydro-engineering structures and installations
8 314313503 30.10.2003. of water supply and sewerage systems
responsible contractor of building structures and construction
9 410 D421 09 26.02.2009. |finishing works on building construction, civil engineering and water
power facilities
responsible contractor of building structures and construction
10 Nebojsa Milatovié 411739004 09.09.2004. finishing works on building construction
responsible contractor of building structures and construction
11 414 0820 03 09.10.2003. |finishing works on building construction, civil engineering and water
power facilities
12 415140218 29.11.2018. |responsible Responsible road contractor
13 413 A809 06 7.12.2006. responsible contractor of building structures and construction
finishing works on hydro-engineering systems
responsible contractor of building structures and construction
14 Dragan Dordevié 414 2427 03 6.11.2003. finishing works on building construction, civil engineering and water
power facilities
responsible contractor of building structures and construction
15 410 D653 09 30.4.2009. |finishing works on building construction, civil engineering and water
power facilities
responsible contractor of building structures and construction
16 Darko BozZi¢ 410173016 3.3.2016.  finishing works on building construction, civil engineering and water
power facilities
Danijela Georgiiev responsible contractor of building structures and construction
17 Milojevic 410 8227 05 24.2.2005. |finishing works on building construction, civil engineering and water
power facilities
18 310 1275 09 17.12.2009. responsible designer of construction, civil engineering and hydro-
Aleksandra Kikovié engineering structures
19 316 L0O90 12 8.3.2012.  responsible designer for civil engineering geotechnical constructions
20 310 6880 04 20.1.2004. responsible designer of construction, civil engineering and hydro-
engineering structures
Vesna Lazarevié responsible contractor of building structures and construction
21 410 4434 04 22.1.2004. finishing works on building construction, civil engineering and water
power facilities
22 Aleksandra Milikovic 432 D618 09 23.4.2000. responsible contractor of mechanical installations of water supply
objects and industrial water, hydraulics and hydro-energetics
responsible contractor of building structures and construction
22 |Srdan Krstanovié 410G168 11 29.09.2011. finishing works on building construction, civil engineering and water

power facilities
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BON-JN

SOLVENCY REPORT OF ENTERPRISES AND COOPERATIVES

SOLVENCY REPORT FOR PUBLIC PROCUREMENTS

-Basis for confirmation of ability to fulfill a contract on public procurement -
Law on Public Procurement ("The Official Gazette of the Republic of Serbia", No. 91/2019)

PART ONE - BASIC DATA *

1. Identification Data
Basic identification number "

Tax identification number 2

1)

17157426
100834330

Business name Preduzece za izgradnju, montazu i inzenjering NOVKOL akcionarsko drustvo Beograd

Abbreviated business name "

Head office R

Legal form N
2. Incorporation Data
Year of incorporation "
3. Predominant Activity Data**

1)
Activity code

Field of activity

Sector

4. Size of Legal Entity Data ***
Size of Legal Entity %
5. Number of Employees

Average number of employees at the end of the month 3)

6. Number of banks in which the legal entity has open accounts 4)
RSD accounts with banks (up to 3)
HALKBANK akcionarsko drustvo Beograd
BANCA INTESA AD BEOGRAD
ADDIKO BANK AD BEOGRAD
Foreign currency accounts with banks (up to 3)
HALKBANK akcionarsko drustvo Beograd
BANCA INTESA AD BEOGRAD
ADDIKO BANK AD BEOGRAD

NOVKOL AD BEOGRAD

Beograd (Novi Beograd),Surcinski put 1-K

16-Stock company

1997

4221-Pipeline construction

42-Construction of other buildings

F-CONSTRUCTION INDUSTRY

3-Medium

2017 2018 2019
140 155 152
11

155-0000000030786-93
160-0000000385780-43
165-0007006333332-83

155-1000000027944-30
160-0053600002860-55
165-0007006333348-35

Register of Financial Statements
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7. Data on Legal Representative(s) "

Name and surname Milorad Jankovi¢

Name and surname Nikola Visni¢

Name and surname Milo§ Hranisavljevi¢
Sources of data: 1) Serbian Business Registers Agency - Business Entities Register 2) Tax Administration

4)

3"Serbian Business Registers Agency - Register of Financial Statements National Bank of Serbia - Unique Accounts

Register

* The latest up to date position
** Law on classification of activities ("The Official Gazette of RS", No, 104/09), Legal Act on classification of activities ("The Official Gazette of RS", No, 54/10)
*** Accounting Law ("The Official Gazette of RS", No. 73/2019)

Register of Financial Statements
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BON-JN

PART TWO - CONCISE BALANCE SHEET

-in 000 RSD
No- POSITION Years !
2017 2018 2019
ASSETS

1 |A. SUBSCRIBED CAPITAL UNPAID 0 0 0
2 |B.PERMANENT ASSETS 870.540 827.935 927.553

3 |l. Intangible assets 3.074 2.390 2.017
4 | Il. Immovables, plant and equipment 827.532 807.121 865.431

5 |IIl. Biological resources 0 0 0
6 |IV. Long-term financial investments 12.880 18.263 59.945

7 | V. Long-term financial receivables 27.054 161 160
8 |V.DEFERRED TAX ASSETS 0 0 0
9 |G.CURRENT ASSETS 592.783 456.605 530.206
10 |I. Inventories 40.692 76.870 169.733
11 | Il. Short - term financial receivables, financial investments and cash 552.091 379.735 360.473
12 | 1. Receivables from sales, from specific business and other receivables 244.889 155.051 103.649
13 | 2. Financial assets at fair value through Profit and Loss Account 0 0 0
14 | 3. Short - term financial investments 116.265 107.087 112.515
15 |4. Cash and cash equivalents 36.780 14.543 30.162
16 |5. Value added tax and accrued expenses 154.157 103.054 114.147
17 |D. TOTAL ASSETS = OPERATING ASSETS 1.463.323 1.284.540 1.457.759
18 |Db. OFF-BALANCE SHEET ASSETS 486.866 379.415 482.242

EQUITY AND LIABILITIES

19 |A.EQUITY 593.513 735.373 629.337
20 |l. Capital 126.700 126.700 126.700
21 | ll. Subscribed capital unpaid 0 0 0
22 |lll. Treasury shares 0 0 60.820

Register of Financial Statements
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BON-JN

No- POSITION Years 1
2017 2018 2019
23 |IV. Reserves 570 570 570
24 | V. Revaluation reserves from intangible assets, immovables, plants and equipment 47.248 46.546 46.498
25 | VI. Unrealized profits from securities and other elements of other comprehensive income 0 0 0
26 | VII. Unrealized losses from securities and other elements of other comprehensive income 0 0 0
27 | VIII. Retained earnings 418.995 561.557 516.389
28 |IX. Loss 0 0 0
29 |B.LONG-TERM PROVISIONS AND LIABILITIES 147.974 77.841 233.690
30 |I. Long-term provisions 2.603 3.150 3.334
31 |ll. Long-term liabilities 145.371 74.691 230.356
32 |V.DEFERRED TAX LIABILITIES 7.344 24717 26.827
33 | G. SHORT-TERM LIABILITIES 714.492 446.609 567.905
34 |I. Short - term financial liabilities 324.964 183.973 379.853
35 |II. Operating liabilities, prepayments, deposits and guarantees 334.268 203.377 162.043
36 | lll. Other short - term liabilities 46.393 42.361 25.168
37 |IV. Other liabilities and deferred expenses 8.867 16.898 841
38 |D.LOSS ABOVE EQUITY 0 0 0
39 |B. TOTAL EQUITY AND LIABILITIES 1.463.323 1.284.540 1.457.759
40 |E. OFF-BALANCE SHEET LIABILITIES 486.866 379.415 482.242
Source of data : Serbian Business Registers Agency - Register of Financial Statements
1) Data for the last three years
Register of Financial Statements
Page: 4 of 11
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BON-JN

PART THREE - CONCISE PROFIT AND LOSS ACCOUNT

-in 000 RSD
No. Years 1)
POSITION
2017 2018 2019
1 |A. OPERATING INCOME 2.459.233 1.545.735 2.099.828
2 | 1. Income from goods and products sold and services provided 2.458.494 1.542.989 2.097.856
3 |2. Other operating income 739 2.746 1.972
4 |B. OPERATING EXPENSES 2.301.206 1.342.659 1.994.152
5 |1. Costs of goods sold 294.318 96.373 464.556
6 | 2. Revenue from undertaking for own purposes 0 0 0
7 3. Inprease in value of inventories of work in progress and finished products and unfinished 2006 7953 1.956
services
8 4. Decrease in value of inventories of work in progress and finished products and unfinished 0 0 0
services
9 | 5. Raw material, fuel and energy costs 1.028.832 491.351 743.527
10 |6. Salaries, wages and other personal indemnities 239.108 291.811 307.626
11 | 7. Depreciation and long-term provision costs 48.061 57.442 64.461
12 | 8. Other operating expenses 692.893 412.935 415.938
13 | V. OPERATING PROFIT 158.027 203.076 105.676
14 | G. OPERATING LOSS 0 0 0
15 | D. FINANCIAL INCOME 19.775 1.621 3.077
16 |D. FINANCIAL EXPENSES 29.251 14.597 18.902
17 |E. PROFIT FROM FINANCING 0 0 0
18 |Z.LOSS FROM FINANCING 9.476 12.976 15.825
19 Z.INCOME ON VALUE ADJUSTMENT OF OTHER ASSETS CARRIED AT FAIR VALUE 2715 10.635 226
THROUGH PROFIT AND LOSS ACCOUNT ) ’
20 |. EXPENSES ON VALUE ADJUSTMENT OF OTHER ASSETS CARRIED AT FAIR VALUE 19.222 28.154 88
THROUGH PROFIT AND LOSS ACCOUNT ’ )
21 |J. OTHER INCOME 10.923 3.351 3.688
22 | K. OTHER EXPENSES 981 4.358 10.807
23 |L. PROFIT FROM REGULAR BUSINESS OPERATIONS BEFORE TAX 141.986 171.574 82.870
24 |Lj. LOSS FROM REGULAR BUSINESS OPERATIONS BEFORE TAX 0 0 0
Register of Financial Statements
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BON-JN

No. Years 1)
POSITION
2017 2018 2019
25 M. NET PROFIT FROM DISCONTINUED OPERATIONS, EFFECTS OF CHANGES IN 0 0 0
ACCOUNTING POLICIES AND CORRECTIONS OF ERRORS FROM PREVIOUS PERIODS
26 N. NET LOSS FROM DISCONTINUED OPERATIONS, EFFECTS OF CHANGES IN 0 0 0
ACCOUNTING POLICIES AND CORRECTIONS OF ERRORS FROM PREVIOUS PERIODS
27 |Nj. PROFIT BEFORE TAX 141.986 171.574 82.870
28 |O.LOSS BEFORE TAX 0 0 0
29 |P. TAXON PROFIT 13.189 29.996 9.265
30 |R. PERSONAL INDEMNITIES PAID TO THE EMPLOYER 0 0 0
31 |S. NET PROFIT 128.797 141.578 73.605
32 |T.NET LOSS 0 0 0
Source of data : Serbian Business Registers Agency - Register of Financial Statements
1) Data for the last three years
PART FOUR - DATA ON FINANCIAL STATEMENTS AUDIT
Legal entity performed audit 2017, 2018, 2019
Register of Financial Statements
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BON-JN

|

0'000311"52368

J45,.ga SRBO AUDIT doo Beograd
chi

11030 Beograd, llije Stojadinovica 672, tel : 011 2317 933
PR - 100420852  Mabini brof ; 17340732 Tekudi ralun ; 180-272003-31

IZVESTAJ NEZAVISNOG REVIZORA
Viasnicima i rukovodstvu “Novkol” a.d., Beograd

Misljenje
|zvr&ili smo reviziju finansijskih izvestaja drudtva “Movkel” a.d., Beograd ("Drustvo’), koji obuhvataju bilans
stanja na dan 31.12.2019. godine, bilans uspeha, izvesiaj o ostalom rezultatuy, izvesdtaj o promenama na

kapitaly i izvedtaj o tokovima gotovine za godinu koja se zavrgila na ta) dan, kao i napomene uz finansijske
izvestaje koje sadrie znadajne ratunovodstvene politike.

Po nadem mislienju, priloZeni finansijski izvestaji Drudtva, sastavijeni su, po svim materijaino znatajnim
pitanjima, u skladu sa Zakenom o ratunovedstvu | propisima Republike Srbije.

Osnov za misljenje

Reviziju smo izvrsili u skladu s Medunarednim standardima revizije. Maa odgovomost prema tim
standardima je detaljnije opisana u sekeiji Odgovornost revizora za revizifu finansiskih izvestaja nadeg
izvestaja. Nezavisni smo u odnosu na Drudtvo u skladu s etitkim zahtevima relevantnim za nadu reviziu
ovih finansijskin izvestaja u Republici Srbiji, odnosne u skladu s Elitkim kodeksom 2a profesionalne
racunovode Odbora za medunarodne efitke standarde za radunovode, i ispunili smo nade druge
odgovornosti u skladu s tim zahtevima, Smatramo da su revizijski dokazi koje smo pribavili dovoljni |
odgovarajudi da obezbede osnovu za izraZavanje naseg mitljenja.

Odgovornost rukovodstva i lica ovlascéenih za upravijanje za finansijske lzvestafje

Rukovodstve @ edgovamo za sastavijanje ovih finansijskih izvedtaja u skladu sa Zakonom o rafunovodstvu
i propisima Republike Srbije, kao | za interne kontrole koje smatra neophodnim za sastavijanje finansijskih
izvestaja koji ne sadrze pogredne informacije od materijalnog znacaja, nastale usled pronevere ili greske,

U procesu pripreme finansijskin izvestaja, rukovedstvo je odgoverne za procenu sposobnosti Drudtva da
nastavi poslovanje u skladu s nafelom stalnosti poslovanja, obelodanjujuti, gde je to primenjive, pitanja
koja se odnose na stalnost poslovanja | keristeéi natelo stalnosti posiovanja kao ratunovodstvenu osnovi,
asim ake rukovodstve namerava da likvidira Dru$tvo ili da obustavi njegove poslovanje, ili nema drugu
realnu moguénost sem da to uini.

Lica ovlagéena za upravijanje su odgovema za nadgledanje procesa finansijskog izvestavanja Drustva,
Odgovornost revizora za reviziju finansijskil izvedtaja

Masi ciljevi su da se u razumnej meri uverimo da finansijski izvedtaji, uzeti u celini, ne sadrie materijaino
znaajne pogreéne iskaze, nastale usled kriminalne radnje ili gre3ke, i da izdamo revizorski izvedta) koji
sadrzi nade mitljenje. Uveravanje u razumnej meri predstavija visok nivo uveravanja, ali ne i garanciju da
e revizija sprovedena u skladu sa Medunarodnim standardima revizije uvek otkriti materijalno pogresne
iskaze, kada takvi iskazi postoje. Pogresni iskazi mogu da nastanu usled kriminalne radnje ili gredke, i
smatraju se materijalno znaéajnim ukeliko bi bilo razumne ofekivati da bi oni, pojedinaéno ili zbimo, mogli
uticati na ekonomske odluke korisnika finansijskih izvedtaja danete na osnovu istih,
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Kao deo revizije u skladu sa Medunarodnim standardima revizije, mi primenjujema profesionalno
prosudivanje | odr2avamo profesionalni skepticizam tokom revizije. Isto tako, mi:

Vrimo identifikaciju i procenu rizika od materijaine znaajnih pogrednih iskaza u finansijskim
izvedtajima, nastalih usled kriminalne radnje ili gredke; osmisjavamo i obavljamo revizijske postupke
koji su adekvatan odgovor na te rizike; i pribavijame dovoljno edgovarajucih revizijskih dokaza da
obezbade osnovu za nake mislienje. Rizik da nede biti identifikovani materijalne znagajni pogresni
fskazi kaji su rezultat kAiminalne radnje je vedi nego za pogreéne iskaze nastale usled gredke, zato to
kriminalna radnja moZe da ukljudi udruZivanje, falsifikovanje, nameme propuste, laino prikazivanje, ili
zaobilazenje internih kontrola.

Stitemo razumevanje o internim kontrolama koje su relevanine za reviziju radi osmisijavanja revizijskih
postupaka koji su prikladni u datim okolnostima, ali ne u cilju izra2avanja mislienja o efikasnosti sistema
internin kontrola Drugtva,

\rsimo procenu prikladnosti primenjenih ratunovodstvenih politika i razumnosti ratunovodstvenih
procena i povezanih obelodanjivanja koje je izvrdilo rukovedstve,

Donosime zakljuéak o prikiadnosti primene nacela stalnosti poslovanja kao rafunovodstvene osnove
ad strane rukovedstva, | na osnovu prikuplienih revizijskih dokaza prosudujemo da |i postoji materijalna
neizvesnost u vezi sa dogadajima ili uslovima koji mogu da izazovu znaZajnu sumnju u pogledu
sposcbnosti Drudtva da nastavi s poslovanjem u skiadu sa nadelom stalnosti poslovanja. Ako
zakljudimo da posteji materijalna neizvesnost, duini smo da u svom izvestaju skrenemo panju na
povezana obelodanjivanja u finansijskim izvedtajima ili, ako takva cbelodanjivanja nisu adekvaina, da
modifikujemo svoje misljenje. Nagi zakljugci se zasnivaju na revizijskim dokazima prikupljenim do
datuma nadeg revizorskog izvestaja. Medutim, bududi dogadaji ili uslovi mogu dovesti do toga da
Drustvo prestane da pesluje u skladu sa nadelom stalnosti poshovania,

Saopéitavama licima ovlascenim za upravijanje, izmedu ostalog, planirani obim i vreme revizije | znadajne
reviziske nalaze, ukljutujudi sve znacajne nedostatke u sistemu internih kontrola koje smo identifikovali
tokom revizije.

Beograd, 16, juna 2020. godine

Ovlagteni revizor
Mikola Vrcel]

Nikola VrEEIj :ﬂmnsmﬂﬂm
d=rs, do=posta, dreca,

100061288-06 su-prnoice P cumsreo
A

i dos. Beggrad 17340732,

11977362104 Soncelom e
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BON-JN

PART FIVE - SOLVENCY EVALUATION INDICATORS

- percentage is shown with one decimal point

- coefficients are shown with two decimal points

No. Indicator Years 1)
Indicator Name Indicator Description
Level* 2017 2018 2019
1. Assets Quality Ratios
individual 56,6 62,8 59,4
) Share of fixed assets in operating assets.
. . field average 76.2 4t 64,1 Determined by industry. Indicates the degree of
1 1.1 Fixed Asset Intensity ) .
sector average 56,9 54,9 49 4 | long-term assets that requires optimally
financing by own or long-term borrowed funds.
total average 50,0 48,9 48,2
individual 0,9 14 4.1
field average 21 21 1,7 | Share of long term financial investments in
2 1.2 Investment Intensity operating assets. Indicates the degree of
sector average 4,0 3.8 3.9| long-term assets easily convertible into cash.
total average 7,3 7,3 7.7
2. Capital Structure Ratios
individual 40,6 57,2 43,2
) Shows percentage of equity in total capital (own
. . field average 510 49.3 42,7 and borrowed capital). Its level is determined by
3 |21 Equity Ratio ) "
sector average 35,3 33,4 30,6 | @ need for financing by own funds, as well as by
justification of the use of borrowed capital.
total average 37,9 38,5 38,7
individual 1,47 0,75 1,32
Shows the engagement of borrowed capital for
field average 0,96 1,03 1,34 | every dinar of equity, which is particularly
4 2.2 Debt to Equity Ratio important in case of low profitability and
sector average 1,84 2,00 2,27 | increased operating risk. High value indicates
high dependence on creditors.
total average 1,64 1,60 1,59
3. Liquidity Ratio
individual 174.707 198.191 137.628
Shows cash available for refinancing, additional
5 3.1 Cash Flow (in thousands of investments and debt repayment. Investing
dinars) through cash flow is permissible in case of
excessive liquidity.
4. Activity Ratios
individual 2,10 1,12 1,53
Shows number of total assets turnover in a
field average 0,27 0,34 0,46 | year. The value of inverse ratio shows single
6 |4.1 Total Asset Turnover Ratio turnover period. Broadest indicator of business
sector average 0,40 044 0,51 efficiency. Turnover slowdown indicates
financial difficulties.
total average 0,71 0,72 0,76
individual 18,07 7,75 16,59
field average 3,96 4,91 4,61 . .
7 | 4.2 Receivables Turnover Ratio Indlgates the collection speed of trade
sector average 4,09 4,59 4,72 | receivables.
total average 5,30 5,62 5,69

Request : BON 2366/2021 dated 10.06.2021 12:10:30; Report issued on: 11.06.2021 7:56:57
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BON-JN

No. Indicator Years 1)
Indicator Name S B B B Indicator Description
evel*
individual 12,92 5,70 12,07 |ndicates the speed of settlement of trade
field average 209 258 311 payables. Coverage of inventories by net
8 | 4.3 Pavables Tumnover Ratio 9 ’ ’ """ | working capital should correspond to
' y sector average 2,05 2,32 2,74 | receivables turnover settlement period. Varying

trends for these two indicators show insufficient

total average 3,09 3,19 3,32| or excessive liquidity.

5. Profitability Ratios
individual 24,3 21,3 10,8
. ) ) ) Indicates earning power of equity after tax,
9 gf:eft:t:m on Equity (ROE) field average 10 0.3 25 showing ratio of net result to equity. Can be

sector average 1,6 5.4 6,4 | compared with projected and average rate in
industry, sector or economy levels.

total average 8,5 9,0 6,8

individual 58 11,1 4,0

field average 06 0.7 39 It shows the rate of return unit sales. If the

10 |5.2 Profit Marain 9 ’ ’ '™ | asset turnover ratio is lower this rate should be
’ 9 sector average 2,7 5.4 5,3 | higher. It refers to the reasons for changes in

ROE and ROA.

total average 54 58 4.3

Source of data: Serbian Business Registers Agency - Register of Financial Statements

1) indicators for the last three years

n/a - Calculation of indicator is meaningless

*Averages are determined for enterprises in the field of activity and sector in which they operate, as well as for all enterprises i.e. economy
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BON-JN

PART SIX - DATA ON NON - LIQUIDITY

Last 6 months

No. Data Name
12/2020 1/2021 2/2021 3/2021 4/2021 5/2021
1. | Number of days of non-liquidity, by month 0 0 0 0 0 0
2. | Number of days of non-liquidity in the current month 0

Longest continuous non-liquidity within last 6 months preceding the month
3. |in which the Report is given and for the current month including the day
that precedes the day of Report preparing

4. | Liquidity as of the day that precedes the day of Report preparing Liquid

5 | Blocked amount of the day that precedes the day of Report preparing 0,00

Source of data: National Bank of Serbia - Debt Enforcement Department

PART SEVEN - DATA ON THE PROHIBITION OF FUNDS DISPOSAL ON BANK ACCOUNTS

No. Data name

1 No prohibition on funds disposal

2 Date -

Source of data: National Bank of Serbia - Debt Enforcement Department

PART EIGHT - SOLVENCY REPORT REMARKS

2017 - Data from the Regular Annual Financial Statement with submited Audit report. Documentation submitted with the Financial Statement, according to
the regulations, is published on the web site of the Serbian Business Registers Agency (www.apr.gov.rs).

2018 - Data from the Regular Annual Financial Statement with submited Audit report. Documentation submitted with the Financial Statement, according to
the regulations, is published on the web site of the Serbian Business Registers Agency (www.apr.gov.rs).

2019 - Data from the Regular Annual Financial Statement with submited Audit report. Documentation submitted with the Financial Statement, according to
the regulations, is published on the web site of the Serbian Business Registers Agency (www.apr.gov.rs).

Source of data: Serbian Business Registers Agency - Register of Financial Statements
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N

NOVKOL

STRUCTURE OF EMPLOYEES
N° STRUCTURE BY SKILL EDUCATION ':ll\;'\rlngREg:
1 dipl. civil engineer faculty of civil engineering 12
2 dipl. mechanical engineer faculty of mechanical engineering 3
3 dipl. mining engineer faculty of mining-geologic engineering 2
4 dipl. engineer for work safety faculty of safety at work 1
5 dipl. Economist faculty of economy 3
6 dipl. IMS egineer faculty of IMS engineering 1
7 civil engineer college of civil engineering 6
8 mechanical engineer college of mechanical engineering 4
9 mining-geologic engineer high technical school 4
10 economist college of economy 5
11 administrative workers high school 5
12 civil technician high technical school 13
13 mechanical technician high mechanical school 1
14 storekeeper high technical school 5
15 driver high technical school 8
16 mechanic technical school 6
17 machine operator high technical school 40
18 carpenter high technical school 1
19 plumber high technical school 1
20 locksmith high technical school 12
21 electrician high technical school 5
22 mason high technical school 4
23 civil worker technical school 5
24 worker primary school 25
Number of employees: 172




LIST OF MECHANIZATION AND EQUIPMENT

N

NOVKOL

N° TYPE AND MODEL CAPACITY YEAR QUANTITY
BASIC CONSTRUCTION PLANTS WITH ADDITIONAL EQUIPMENT
Excavator operating weight 23,5t
1 "KOBELCO" SK235 SRNLC 1-E with hand  engine capacity 110kW 2004 1 piece
1700MM bucket capacity 1,3m3 and O,8m3
Excavator drive: diesel engine
2 2004 1 pi
"DOOSAN" DX235 LC-5 mode of movement: Caterpillars piece
engine capacity 85, 9kW
Excavator
bucket it i
3 "DOOSAN" DX140LCR - 5 ucket capacity 0,8m3 . 2017 1 piece
mode of movement Gusenice
E t engine capacity 110kW
4 [Excavator 9 pacity s 2006 1 piece
KOBELCO" SK210 LC bucket capacity 1,3m
. N operating weight 21t
xcavator
i ity 114kW i
5 "KOBELCO" SK210 -8 ACERA GEOSPEC ~ —"9'"® capacity 114k , 2007 1 piece
bucket capacity 0,3m™ i 0,9m
. . operating weight 21t
xcavator
i ity 114kW i
O "KOBELCO" $K210 LC-8 ACERA engme capacly " 2% , 2008 1 piece
bucket capacity 0,3m™ i 0,9m
. N operating weight 21t
xcavator
i ity 106kW i
7 "HYUNDA" $K210 LC-8 engine capacity ) ; 2002 1 piece
bucket capacity 1,1m” and 0,8m
. . operating weight16,6t
xcavator
i ity 85,9kW i
8 Bobcat DOOSON DX140LCR-5 engie capacty &=, , 2017 1 piece
bucket capacity 0,5m™ and 0,8m
. operating weight 1,885t
0 B’:::;‘:T;r] o engine capacity 9,56k\3N 2016 1 piece
bucket capacity 0,15m
. . operating weight16,6t
xcavator
i ity 54,3kW i
10 iy Gong CLG908D sa cekicem POQTEC ~ S"9" “IPICY ; 2017 1 piece
bucket capacity 0,80m
engine capacity 6 1kW
Loader operating weight 3.373kg
] ] " " . . 3 20] ] ] piece
GEHL" SL 5640 TURBO motor cubic capacity 3100cm
bucket capacity 0,é>m3
Composite machine- Excavator engine capacity 75kW, )
12, " . . 2000 1 piece
MECALAC" 12MXT operating weight 9,1t
engine capacity 68kW,
13 Composite machine operating weight 9,5t 1998 1 piece

"MECALAC" 12MXT - second

bucket capacity 0,3m3 0,5m3, 0,7m3 i
1,0m3




TYPE AND MODEL

CAPACITY

YEAR

QUANTITY

14

Equipment for JET GROUTING "TECNIWELL" - two complet sets

1. High pressure triplex pump Ty 352

max pressure 800bar,
max flow rate 7001/min
max diesel engine power 500HP

2. Grout mixer plant Ty 20

total electric power 19kW
mixer: - max capacity 1.300I
- max flow rate at 1 bar 1.5001/min
- pump electric motor 11kW
agitator: - tank capacity 2.600I
- electric motor 2,2kW
water tank: max capacity 1.200I
air compressor: - capacity 4001 /min
- air tank 100l
- electric motor 3kW
booster pump: - max flow rate 700l/min
- pump electric motor 2,2kW

3. Horizontal cement silo and rail transport

tank capacity 30t
electrical motor 7,5kW

4, Pressure and flow rate electronic
recorder Ty 2

pressure and flow rate data recorder
device

2006

5. Jet grouting oprema za mlazno injektiranje
TW-400, Mixer TWM20 i Silos T33

max. pressure 800 bar,
max. flow 700l /min
diesel engine power500HP,
mixer : - capacity 1300l
max flow rate at1 bar 15001/min
- electric motor 11kW
agitator : - kapacitet 2600l
- electric motor 2,2kW

air compressor: - capacity 1200l
Silo: tank capacity 30t

- pump electric motor 7,5kW

2008

2 sets

15

Hydraulic piling rig
"CASAGRANDE" Cé

drilling equipment for jet grouting with one
fluid jet 1J-60 and 1J-90 and with two
fluids jet 2J-90

"jet grouting" method:

max moment of rotary head 13,5kNm
max length 25m

rated power 126kW (171HP)

drilling piles @400mm

"jet grouting" and SDA anchors

2008

1 piece

16

Hydraulic piling rig
"CASAGRANDE" C8

drilling equipment for jet grouting with one
fluid jet 1J-60 and 1J-90 and with two
fluids jet J2-90

"jet grouting" method:

max moment of rotary head 13,5kNm
max length 25m

rated power 126kW (171HP)

drilling piles @400mm

"jet grouting" and SDA anchors

2005

1 piece

17

Hydraulic piling rig
with equipment for the CFA method
"CASAGRANDE" B125

drill dimensions CFA method @400, @550,
@600, P800 and F200mm;

casing piles @800mm, @1000mm,
@1200mm, drill @670mm

2004

1 piece

18

Hydraulic piling rig
"CASAGRANDE" B180HD

drill dimensions CFA method @400, @550,
@600, P800 and F200mm;

2006

1 piece




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
drill dimensions CFA method @400, @550,
19 Hydravlic piling rig g:gﬁ;qzrsnov?;gd 2e00mm 2015 1 piece
"CASAGRANDE" B200XP !
CASAGRAN 00 casing piles and slurry piles @800mm,
@1000mm, @1200mm, drill @1500mm
Hydraulic piling rig casing piles, dimension of the casing
ydraulic pili i )
20 " @800mm, @1000mm, @1200mm and 2007 1 piece
ASAGRANDE" B2
CASAGRAN 50 @1500mm
X Hydraulic piling rig casing piles, dimension of the casing 2017 1 biece
"CASAGRANDE" B250XP-2 @800mm, @1200mm and @1500mm P
drill dimensions CFA method @600, @800,
Hydraulic piling rig @1000 .
22
"CASAGRANDE" B400NG DH casing piles, dimension of the casing @600, 2019 1 piece
@800, @1000
. . ... maximum lifting weight40t
23 :li.ydr:ullc crane. for g:ound foundation with diaphragm widthD=60cm 2009 1 piece
iaphragm equipmen max depth 33m
. maximum load capacity 40t
Dragline E t
24 ,,éig;néR:;qg;, ZrAOO maximum height 30m 2011 1 piece
power 227 kW
Hidraulic rig for diaphragm walls diaphragm walls d=60cm .
25 wCASAGRANDE" KG25 max depth 80m 2016 1 piece
Drilling rig auger @140, @300, @600, ODEX 90 .
26 mUSTANG" $52 CB SDA anchors 2003 1 piece
Machine for grouting flow O - 200 |/min .
2 2 1
7 WATLAS COPCO" - "Unigrout” E22H power unit PUG 22kW 003 piece
28 EI'T?:A" AD.28 operating weight 28 t 1989 1 piece
29 EI'T?:A" AD-28 operating weight 28 t 1 piece
30 |Auto Crane operating weight 25 1/22,8 1977 1 piece
MAN - SECND snaga motora 272kW
31 Concrete sprayed machine 220/380 V, 50Hz 2003 1 piece
OCMER -030
32 |Drilling set mass: 500kg 2007 1 piece
BERETTA ALFREDO T43
SP800 | pile handlers with 12 articles and Eloct hydrauli
33 |one set for fi 1500mm, 2019 32:):/0;0;2 ravie 2019 2 piece
Pump station (drive) for SP800 pile loader !
LOADING TRACKS AND DELIVERY VANS
engine capacity 132kW,
Truck operating weight 4,44,
34 " " 2007 1 iece
MAN" TGL 12.180 motor cubic capacity 4580m”, P!
allowed capacity 7520kg
engine capacity 92kW,
operating weight 2t,
35 11Uk perating weig , 2002 1 piece
FORD motor cubic capacity 2402cm”,
allowed capacity 1627kg
36 Truck FA and tank 10.0001 and 15.000I 1991 1 piece




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
] engine capacity 36kW,
Delivery car . . :
37 "EORD" TRANSIT operating welth 1,51, 2007 1 piece
allowed capacity 1,3t
3g Delivery car engmi'cqpqc{wh? 1] k7\:V 2007 1 pi
"FORD" TRANSIT KOMBI 330 operdating weight 7,74 piece
allowed capacity 1,5t
engine capacity 55kW,
Delivery car motor cubic capacity 1753cm® -
39 . " ! 2004 1
FORD" TRANSIT CONNECT VAN 1.8 operating weight 1,5, plece
allowed capacity 825kg
engine capacity 96kW
Truck motor cubic capacity 2287cm’ .
4 2015 1
0 "FIAT DUCATO" L3 2.3 MJTD DUPLA KAB operating weight 2,35t piece
allowed capacity 1150kg
engine capacity 185kW
IVECO PALFINGER FREIGHT VEHICLE WITH = motor cubic capacity 6728cm® .
41 2015 1 piece
CRANE AND TIPPER operating weight 8,79t
allowed capacity 9210kg
engine capacity 34,5kW
. . 3
42 Tr.ac'ror .IMT 549.1 70? motor cubic capacity 2500cm 2015 2 piece
with a single-axle trailer operating weight 2,2t
allowed capacity 5050kg
COMPRESSORS AND PICKHAMMERS
43 Compressor working pressures 7-14 bar
"ATLAS COPCQO" XAS 186 capacity 10100 -11400 |/min
Compressor working pressure 7bar .
44 n n 2002 2
ATLAS COPCO" XAS 146 free air delivery 140lit/s pieces
44 Compressor working pressure 5bar
"ATLAS COPCQ" XAS 56 kapacitet lit/s
Compressor working pressure 12bar )
45 " 2003 1
ATLAS COPCO" XAHS 146 free air delivery 140lit/s piece
tool 25x108mm
. weigt 26,5kg
P tich
46 |, neu'r'nq c hammer air consumption 301 /s 2002 1 piece
TEX" 23PE
length 646mm
blowing frequency 1320 blow/min
tool 14.8/17.3x60mm
. weight 5.5kg
P tich
47 |, neu:?wa c hammer air consumption 9.51/s 2002 1 piece
REX" O5P KIT
length 380mm
blowing frequency 2760 blow/min
b i h hammer weight 9,9kg
48 "F:;Ir'nghc ammer blow number 1650 blows/min 2008 1 piece
air consumption on 5bara 1m3/min
weight 18,4kg
. . 2008
Pneumatic hammer effective pressure 5-7bar
49 " " . . 3 . 2009 8 kom
SRK™ 17 air consumption 1,5m™/min 2014
blow number 1400min™
Pneumatic breaker tool shank 22x82,5mm 2002 .
50 ... . ) 2 pieces
TEX" 11KDS impact frequency 1630blows/min 2004
Pneumatic pistol ]
51 "TRK" 30N 2011 1 pieces
52 |DTH hammer COP 35 "Mustang" 2016 1 pieces




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
weight 580kg, effective pressure 200bar,
Extern hammer for "Mustang" percusion force 420-835Nm,
2 1 pi
53 " RUPP" HB 50A max. rotation 13000Nm 006 plece
type of anchors: R25, R32, R38, R51, 776
54 Hydraulic hammerFURUKAWA HB20G - 2015 1 piece
polovan
Hydraulic hammer sa Spicem INDECO HP .
55 2000 2015 1 piece
Hydraulic hammer sa Spicem INDECO HP .
56 2500 2015 1 piece
AGGREGATES AND GENERATORS
Generator ]
57 "ATLAS COPCO" QAS 38 YDS rated standby power 38 kW 2002 1 piece
Generator ]
58 "HONDA" E10000TS power 10kVA 2007 1 piece
A voltage: 230/400V
ggregate . . . -1
59 "ANTOR" AK 10000TS power 7,6kW, broj oobrtaja: 3000min 2017 2 kom
60 Generator ower 7,5kVA 2008 1 piece
"HONDA" H7500T P : P
Aggregate ]
1 kW 201 1
1 "HONDA" ECT 7000GV power 7,5 010 piece
Agregat )
62 "HONDA" GX 390 13 HP 10 KVA power 10kVA 2014 2 piece
Diesel hydraulic unit
63 BUNKER
Electro aggregate .
4 kVA 2 1
64 "pOLIMA" AGL 514 DOETZ power 65 008 piece
Aggregate diesel .
kVA 1962 1
65 CATERPILL fip GEPX 55 power 55 96 piece
220/380V, 50/60Hz
Manual metal arc welding machines input power 29kVA 40%, 24kVA 60%, .
6¢ "RoD STAR" 400A 18.7kVA 100% 2009 1 piece
8A min , 400A max
67 Welding machine welding area 5-200A 2017 2 i
VARIN 2005 E GEN VAROSTRO) welding electrode diameter 1.5-4mm pieces
Velder connection voltage 230V /50Hz
68 |, " welding limits 5-200A 2008 3 pieces
VARIN" 200 CEL . .
core diameter for welding 1,5-4mm
. . w " welding range 5-200A .
69 'Welding machine "VARIN" 1805E welding electrode diameter 1.5-4mm 2016 3 pieces
70 |Welding machine RILON 400G 2017 1 piece

71

Welding machine VARUS 300 (315G)

welding electrode diameter 1.5-6mm

72

Welding machine MAGIC WELD

73

Welding machine TELWIN 200

Welding range 5-200A
Welding electrode diameter 1.5-4mm




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
Welding machine
74 ROD STAR 400 220v
PUMPS
C i ith i t
75 Conarete pump with equipmen B4k 2019 1 pieces
Pump,
76 XN6 E2 ATURIA, Frenklin 5-5kW
77 Pump,
FRENKIN ELECTRIC PN P4 drive electric motor
78 Pump,
FRENKIN ELECTRIC 626115011
GEHO-SISTEM ZA SNIZENJE PODZEMNE . 3
VODE capacity 95m”/h (301/5s) 2001
’ . efae . 2 -I .
79 GEHO-PUMPA ZA SNIZENJE PODZEMNE  ffing height 9,6mwe 003 pleces
VODE needles 7m , 600m sistema 2007
- 3
Well point dewatering system capacity 95m"/h (301/5) 2001 )
80 "GEHO" ZD9OO pumps vacuum up to 9.6mwc 2003 7 pieces
needle 7m, 600m system 2007
Mobile oil pump TIP 1000 it / MMobile oil
pump 1000 lit. - ser.br. 1432, Mobile oil )
81 pump 1000 lit. - ser.br. 1433, Mobile oil 2015 3 pieces
pump MNP-1000 (FUEL TANK)
Well pump power 3kW
82 4SRm "Pedrollo" H=100 m, Q=200 I/min 2016 27
Sub ible drai
83 ,,:E;RegL'L Oe,, Pr;/'v’\";goe PUTR H=62m, Q=5/s 2003 1 piece
power 1,8kW
84 Submersible drainage pump max flow 18,31/s 2002 6 bieces
"ELEKTROKOVINA" VCG 510 H=10m, Q=18l/s 2003 P
H=20m, Q=10l/s
power 5,5kW
Submersible drainage pump max flow 40l /s )
2001 1
83 v EKTROKOVINA" VCG 1410 H=10m, Q=26/s 00 plece
H=20m, Q=71/s
86 ABS submersible drainage pump shaft power 0,48kW, max hight H=11m, 2003 3 bieces
|
"JUMBO" 5kW capacity 4 1/ 2006 P
87 ABS submersible drainage pump shaft power 1,0kW, max hight H=15m, 2011 1 biece
"JUMBO" 12DKS capacity 8 1/s P
ABS submersible drainage pump shaft power 1,4kW, max hight H=19m, .
2 2
88 W) UMBO" 15DKS capacity 12 1/s 003 pieces
ABS submersible drainage pump shaft power 2,2kW, max hight H=24m, .
2 1
89 w)UMBO" 24HD capacity 14 1/s 008 piece
90 ABS submersible drainage pump shaft power 2,98kW, max hight H=25m, 2003 2 bieces
"JUMBO" 30HD capacity 14 1/s P
ABS submersible drainage pump shaft power 3kW, max hight =35m, ]
1 2008 1
71 "JUMBO" JC34HD capacity 9 1/s PIEEE
92 ABS submersible drainage pump shaft power 4,2kW, max hight H=25m, 2003 2 bieces
"JUMBO" 44ND capacity 25 1/s 2008 '°
o3 Borehole pumps with locker capacity 30-78m"/h, max. height 150m 2006 o bieces
"LOWARA" O47658/3 power 5,5kW, frequency 50Hz 2007
94 Well water pump XN6 E3 ATURIA 5,5 kW 5.5 kW 2013 3 pieces
95 'Well pump "ATURIA" XNé E3 5.5kw 28:3 18 pieces
26 Drainage sludge pump 5.5 kW, max. height H=65m, 2016 1 piece

LHW 25,5 (Tsurumi, Japan)

capacity 490 |/min




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
Submersible drainage sump pump 0,48 kW, max. height H=11m, .
201
o7 LB480 (Tsurumi, Japan) capacity 225 |/min o1z 1 piece
98 submersible pump 40T Hydropompe 2017 2 pieces
99 submersible pump BEST ONE M.A, EBARA 1.5kw 2016 2 pieces
100 submersible pump MINOR N, Grindex 3,7 kV.\/, max. height H=20m, 2017 1 piece
capacity 35 |/sec
101 Submersible pump KT 222,2 (VEDIR IMPEX) 2015 1 piece
102 submersible pump MINETTE 3 mph- GRINDEX f/fe'c‘w’ max. height H=20m,capacity 13 2015 3 pieces
103 Submersible pump, E]_jzikw' p2=3,6kW 1 o
MAJOR H —aom piece
capacity 20l1/s
104 | Submersible pump KTV 2-50 (VEDIR IMPEX) 2015 1 piece
power: 5,6kW,
105 Sludge pump Solzer XJC 50HD Height pushing: 45m
capacity 201/s
106 Sludge pump Solzer ABS XJ50HD 5,8kW, lifting height H=20m, capacity 2017 1 piece
50l/sec
107 Sludge pump Solzer AS0641.143 S30/2D 2016 1 piece
108 Sludge pump Solzer J12WKS (8);2:::\/’ lifting height H=16ém, capacity 2016 1 piece
109 Well pump BP2, Cisterna 2016 3 pieces
Vertical and horizontal drainage equipment ]
110 CLASAL (za Geho) 2017 1 piece
perforated and soild pipes, @238mm,
111 Well construction @400mm and @600mm 2009 1 set
casing @400mm
SMALL MACHINES AND TOOLS
112 Needle punching pump VSP 65/2 Diesel engine 2003 1 piece
Sheet pillar . . .
113 "MOVAX" SP 40 force of vibration 400kN 2002 1 piece
max centrifugal force 1404kN
Vibratory h for sheet pill
114 "I|CErI?302r;00mmer or sheet pifiar max static line pull 400kN 2009 1 piece
max hydraulic strength 285kV
Hydraulic aggregate for sheet piles driving diesel motor 403 kW,
115 and pulling out, for "ICE" hammer maximal pressure 350 bar 2009 1 piece
power pack Cat/PH "ICE" 600 max number of rotation 2100 r/min
. 2
116 "Larssen" sheet piles Lqrss:en 603 sheet piles 2003 S16m
quality S 355GP, length 10m 86 pieces
" " L VL 604 sheet pil . 2
117 |"Larssen” sheet piles qrssten sneet pries 2009 1.755m
quality S, length T1m 266 pieces
Steel plates for shoring modificated - 4,5 X
- - 2002
118 2 - 6 pieces, Steel plates for shoring 4.5x2.0 m, 10 pcs 2003 549 m?
modificated - 4,5 X 2 - 4 pieces, plates for 6.0x1.5m, 51 pcs m
- . 2008
shoring 1.5 X 6 - 11 pieces
Hidrauli hine f illi t sheets and
,I raviic m'qs ine o'r pilling oUT sheets an diameter of rammer @270/300mm .
119 | pipe ramming machine imoact ener 2860Nm 2001 1 piece
120 Throat for pilling out sheets 2003 1 piece

"GIGANT"




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
Pine ramming machine diameter of rammer @350/400mm,
121, P " 9 @600mm, F800mm and @1000mm 2002 1 piece
KOLOSS .
impact energy 6820Nm
il di di ter of bore @55
122 fml dlsplccemenf"hammer iameter ot bore r:m 2004 1 piece
GROUNDOMAT" G-P055 strokes per min 480min
Device for quick release of cargo TR12 SEA .
123 CATSH SWL 14,9 t 2017 1 piece
124 Horizontally mashine for boring 2003 1 piece
125 Horizontally drilling mashine for ground 2002 1 piece
The portable powerful conveyor system 230V, 50Hz, 300W, max lenght 24m
126 "MINIVEYOR" 3M40C-2 Ie.ngh’r/W|dfh band 3m/40cm 2002 1 set
with 2 motors
tension 42V - 200Hz
Electric vibrator for sheathing .
127 "LIEVERS" HTRS 500 strength 700V 2009 6 pieces
strength of current 11,3A
Machine for levelling of concrete floors . . . .
128 HAL 200/ 230V, 50Hz, 12000vibrations/min, 15kg 1999 1 piece
. . diameter @ L, 50 (58) mm
Vibrating needle -
129, " power 1,05kW 2003 1 piece
IREN" 57
effect in concrete 85cm
Converter strength of current 50A, strength 42V ]
1
30 Lievers HFO/E3,6 frequency 200Hz 2003 1 piece
131 Mechanical monophase vibrator for 2008 1 piece
concrete
132 Full set externally vibrator pneumatic vibro needle @25 and @45mm 2002 1 set
Pneumatic external vibrator frequency 14000RPM, force 7,67kN, .
133 "LIEVERS" LVSK 817 air consumption 1600I/min 2009 2 pieces
Shot Crete pump 3 ]
134 "OCMER" 030 COMPATTA flow 5m”/h 2003 1 piece
135 Concrete mixer "CARMIX" 3,5t 2015 1 piece
Mobile concrete mixer . 3 .
136 "Messersi" F750E capacity 0.75 m 2003 1 piece
Stable concrete pump with elements .
137 MAYCO ST 70 2017 1 piece
138 Mixer for concrete 250I capacity 250l 2002 1 piece
. . cutting depth 175mm
Asphalt and te b t h
139 "legsrAAo(lirl F;o]rl;r/eQeD ar cuting machine motor rating 7,7kW / 10,5PS 2006 1 piece
dimension L/B/H=1100/530/980mm
operating weight 180kg
. . 2
. Vibro slab compacting capacity 684.m-]/h 200 '
14 "WACKER" DPU 3060H number of punchs 5400min~ (90Hz) 5 1 piece
motor power 5kW (6.8KS)
dimensions 700x600mm
141 Vibro slab AMMAN APR 2220 Mass 121kg 2015  2pi
ibro sla power 3,1kW pieces
Hidraulic pump for pre-stressing anchors pressure 600bar
142 2004 1 set
with mono jacks mono jack - force 300kN 00 €
Pump for pre-stressing anchors .
143 TTM 450-A pressure 600bar 2008 1 piece
144 Concrete pile diameter testing equipment - 2016 1 set

KALIPER




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
145 EqU|p|T|enf for pre-stressing anchors force 250kN 2008 5 pieces
mono jack PT 250
. - - . . 2007
Equipment for measuring force in anchors  force 1500kN, diameter of measuring ]
146 ) 2008 10 pieces
measuring panel panel 260mm, central hole 165mm 2009
147 |Hydraulic press for testing piles sila ispitivanja do 500t 2013 1 piece
Mehanicki deo uredaja za dinamicko
b  bile testi . ; ispitivanje Sipova: @600mm, @800mm i
148 ,,SYI::B"A'\';,,‘"‘% esting equipmen @1000mm, @1200mm 2013 1 set
Teg G=12t, osnovna konstrukcija i prihvatni
elementi
Static pile testing equipment up to 12000kN .
149 ENERPAC 2017 1 piece
150 Static pile testing equipment up to 11000k 2017 1 set
set 5 beams
151 Dewce. for dy.namlc tes'r.lng of bearing 2015 1 piece
capacity of piles and diaphragm lamellae
152 Weights for dynamic testing of piles 12 kom 2016 1 set
Pile integrity test equipment
153 TDR2 2013 1 set
154 Ver.ncallty measuring equipment range £300 error 0,10 2013 1 set
Inklinometar
155 |Inklinometar - GK - 604D - 50m wirh sonda 2017 1 set
156 | Titimetar taker DT80GW srije 4 geologger 2017 1 piece
157 | Instrument positioning machine GS08 plus 2017 1 piece
158 | Total position station TS 11 2017 1 piece
Soil compaction device (determination of .
159 dynamic mod. Defo) 2015 1 piece
160 Introductory drilling columns with mud max. Diameter 1500mm 2017 1 set
161 Equipment for test loads for piles and max loads 400kip 2008 1 piece
anchors
hidraulic pump 400bar
162 | Equi t for sinki f il 2008 1 set
QUIPMERETOrSIIEAG OF MEGA pHes hidraulic crane 3000kN, stroke 200mm €
Pump for load test SDA anchors ]
163 "ATLAS COPCO" ENERPAC 900kN 2007 1 piece
Equipment for ground testing ]
164 SPT - standard penetration test 63,5kg 2010 1 piece
. . pressure 5bar
Pneumatic drill . .
165 "BOSCH" D70745 nu!oer of blow 930 per min 2004 1 piece
drill to @20mm
Electrical drill strength 1500W
ectrical dri R ]
166 "8OSCH" GBH 11DE number of blow 1100-2250 min 2009 1 piece
weight 11,1kg
p tic drill strength 1350W
neumatic dri
1 } . -1 2 1 oi
67 "BOSCH" GBH 7-46 number of blow 1375-2800 min 009 piece
weight 8,2kg
L no load speed (RPM) 230-450 per min
Pneumatic drill . .
168 "MAKITA" HR 4000C blo.ws per minute 1,250-2,500 2004 1 piece
weight 6,2kg
169 Pneumatic angular drill force 4,5kW, speed 8500 r/min, 2005 1 piece

"ATLAS COPCO" GTG40F085-18

air consumption 60I/s




N° TYPE AND MODEL CAPACITY YEAR QUANTITY
Precussion drill 1050W, 550RPM, .
170 w7 TES0 depth of drilling 15-25mm 2008 1 piece
171 fl:::‘?lT;:erjng;g with diamond bit crown @90, 102, 110 and 122mm 2008 1 piece
172 /I;ﬁra;:l;lge for butt welding of pipes diameter @63-250mm 2007 1 piece
173 S;;:Liaov;4 2001 1 piece
3
174 Chain saw volumeh();,zl cm K S 2004 3 i
"STIHL" MS 390 strength 3,2/4,4 kW/K 2005 pleces
weight 5,9kg
Chain saw strength 3,3/4,4 kW /KS .
1 2 2
75 WSTIHL" MS 391 weight 6,4kg 007 peces
loading 1t
Manual fork lift max/min high of lifting 1600/90mm .
176 "GUTMAN KMT 1025 width over forks 550mm 2007 1 piece
length of forks 1100mm
177 | Machine for flexion fixture 2009 1 set
178 Reinforcing mesh bending device 2009 1 piece
Clearing saw strength 1,6kW
179 "STIHL" ES 350 weight 7,3kg 2009 1 piece
capacity 640cc
180 Staging 2009 1 set
181 Staging "MERCURY" 2014 2 pieces
Machine of high pressure . . .
182 D500 pressure of water jet action 2002 1 piece
183 g;’:nseo\gl/’r: pedestal carring capacity 5t 2003 1 piece
184 |Tractor trailer IMT 549 - Single axle 2015 1 piece
185 | Mobile platform 2016 1 piece
186 Mobile platform with crane 2016 2 pieces
187 Heating cannon for hot air 2017 2 pieces
188 Mud tank - tank 27m’ 2016 1 piece




11th China Railway
China Civil Engineering

Joint Venture N OVKO L

Hungary-Serbia Railway NS-I Project

PROJEKAT: Pruga Beograd — Subotica drZavna granica (Kelebija)
DEONICA: Novi Sad — Subotica — drzavna granica (Kelebija)

OBJEKTI: PodvoZnjak u Partizanskoj ulici na 77+807,99 i most Vrbas na 117+155,43

RADOVI: Izvodenje Sipova za potrebe fundiranja

IZJAVA

Pod punom materijalnom i kriviénom odgovorno$du, izjavljujem da privredno drustvo “Novkol” a.d. Beograd,
Samarska ulica 6, PIB: 100834330, MB: 17157426, jeste u moguénosti da obezbedi bankarsku garanciju ili menicu

za dobro izvrienje posla, kao i za avans.

U Beogradu, 25.1.2022. godina

NOVKOL A.D.

Izvr‘s'nﬁkfor
Jankavi¢, dipl.in

FOGRAD /

el

.grad.

NOVKOL A.D., Samarska 6, 11077 Beograd, Srbija, e-mail: office@novkol.co.rs
Tel. 7129 324,7129 194,7129 180, 260 7979, 260 7981, Fax. 7129 183, www.novkol.co.rs
Mati&ni broj: 17157426, Sifra delatnosti: 4221, PIB: 100834330, PDV: 135145621



REFERENCE LIST
Company "NOVKOL", Belgrade

N

NOVKOL

INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

"Beograd na vodi"
d.o.o0., Beograd

Plot 23 - BW Residential,

Works in proaress

Pit protection

-@600 mm, 2358,75m', pcs 190
Piling

-@600 mm, 6041,49m', pcs 179
-@800 mm, 6133,2m', pcs 218
Jet grouting 1446.75m'

Dinamic load test:

-5pcs for @800 mm

-5pcs for @600 mm

Pile Integrity Test (PIT): 397 pcs

2021

2.614.409,69 €

Public Investment
Management Office

New University Children's Clinic TirSova, in Belgrade TirSova 2,
Works in progress

Excavation, Pit protection and construction of an access road.
Foundation pit

285 pieces of piles @800mm up to 23m long for protection of
the foundation pit longer than 350m

513 pieces of geotechnical anchors 18m long in 4 levels
Access road

Construction of retaining walls in the length of 275 m 'height
of 3.8-8.4 m, in order to secure the embankment along the
road

AB wall 60 m long and up to 15 m high with 113 10 m long
anchors to ensure unstable parts of the cut,

Production of a supporting structure of 38 pieces of piles

@1000mm up to 12 m long, to ensure the cut of the road,
r + 4t Af vand 2 ONNWD

2021

6.230.300,70 €

A.B.D.
D.O.O.

Recovery object - Faculty of Fine Arts

Making mega piles

Injection of cracks in walls and arches,

Drilling anchor holes @50 depth 40cm-50cm including
installation of anchors @16 length 120ecm

2021

349.878,13 €

Raji¢eva shopping center
Rehabilitation of nerby-objects
*Works in progress

Rehabilitation of nerby-objects. Damage caused by
construction works on:

- Belgrade City Library, Knez Mihailova 56

- Faculty of arts, Pariska 16

- Object in Knez Mihailova 52

- Object in Raji¢eva 1 and Kralja Petra 41

- Object in Rajiceva 3 and Kralja Petra 39

2019

1.063.996,95 €

Multifuncional hotel-business complex in Raji¢eva street in
Belgrade

geotechnical anchors in four levels 597 pcs, bored piles
@800mm 15 pcs, supporting of existing walls with jet grouting
piles,

additional jet grouting anchors for the crane 6pcs 20m and
3pcs 18m

additional anchors with 4 cables 4x0,6", 8pcs 17m’

bored piles @600mm and @800mm

cutting the top of the existing piles

drainage with pipes PP-B OD 160mm summary length 1.200m'
water supply and sewerage replacement

reinforcement concrete slab above drainage gravel

2014

1.589.224,78 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

JADRAN D.O.O.

Palata Pravde in Novi Sad

Project documentation - Modification and finishing of the
project solution - provision of the foundation pit and foundation

2021

8.000,00 €

LOTEX GROUP D.O.O.

KCS Krnjaéa 2,

Works in progress

Supply collector

2022

88.596.559,90 rsd

KCS Krnjaéa 2,
Works in proaress

Pit protection of pumping stations and shafts
-Construction of diaphragm d=60cm,

depth H=9,85-16m, >1L=117,6m, P=1.530m2,
-Shoring steel profiles 1248%kg,

-Jet grouting @600 mm, >L=18.879m'

2021

173.887.346,92 rsd

MILLENNIUM RESORTS
D.O.O.

Pit protection of pumping stations and shafts
-Construction of diaphragm d=60cm,

Additional works on securing excavation and deep financing:
-Installation of galvanized wire mesh for protection of
excavation in the rock,

- Construction of cladding walls made of shotcrete

- Execution of works on the part of wall 6 (execution of the
supbortina structure with SDA anchors and anchor blocks)

Hotel Westin in Vranijska banja,
Works in progress

Excavation:

-Jet grouting Y L=658,20m, 91pcs

-Geotechnical anchors L=12-16m, 132 pcs, Y L=1.840m'
-SN anchors L=4-7m, > L=4.568m', 882 pcs.

Deep foundation:

-Drilled piles @800, 23 pieces, total length > L=189,65m'
-2DLT (dynamic load test) PIT (pile integrity test)

2021

313.834,00 €

856.623,02 €

TAKENAKA
Europe Gmbh

Tire factory Toyo - Production building P13 - P33

Drilled piles for foundation object:
-@900 mm, > L=586,50m'
-@1200 mm, >1L=1712,00m'
-@600 mm, YL=8396m’, 1275 pcs

Tire factory Toyo - Mixer - production plant
*Works in progress
Piles @1200

2021

1.542.848,83 €

20.917,44 €

STARTING D.O.O.

Buisness Object X in Block 41 on Novi Beograd Il stage-
shotcrete,
Works in progress

Procurement of materials and production of shotcrete partially
through the diaphragm on the previously installed reinforcing
mesh

Buisness Object X in Block 41 on Novi Beograd - Il stage
Works in progress

Lowering groundwater
Depressed wells @620mm, L=15,55m, 7pcs, 280m’,

Buisness Object X in Block 41 on Novi Beograd - | stage

Pit protection with diaphragm thickness d= 0,6m, depth
H=22m, length L= 508,08m1, P=5.503,20m2.
-CFA piles @600, L=16,60m', 32 pieces, length) L=531,20m’

2021

23.000,00 €

771.398,01 €

1.541.162,21 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

"BEOGRAD NA VODI"
DOO,Beograd

Plot 24
Works in proaress

Piling and pit protection
@1000 mm, 7723m', pcs 350
@600 mm, 1229m, 'pcs 344
Jet grouting 3190m

Static load test:

3 pes for 31000 mm

1 pcs for @600 mm

Dinamic load test:

3pcs for @1000 mm

1pcs for @600 mm

- Pile Integrity Test (PIT): 531 pcs

2021

4.508.984,26 €

10

KOTO D.O.O.
Beograd

Slope stabilization in Kragujevac

CFA piles @600, up to L=10m, 55 pieces, total length:

550,00m'".

2021

57.271,80 €

11

VINCI TERNA
CONSTRUCTION D.O.O.

Airport Nikola Tesla, Beograd - Centralprocessor terminal 2

(phase 2.2)

Radovi u toku

Micropiles and piles

Micropiles

-@500 mm, 1160,00m’, pcs 80
CFA piles

-@600 mm, 947,10m', pcs 77
Integrity Testing 77pcs

Airport Nikola Tesla, Beograd - Bridge
Radovi u toku

Section 1

-@1200 mm, 144,00m', pcs 9
Section 2

-@1500 mm, 336,00m', pcs 21
Section 3

-@1200 mm, 128,00m', pcs 8

Dynamic testing @1200 and @1500 mm

Airport Nikola Tesla, Belgrade
Works in progress

1) Piles for Tower Cranes footing - night shift
-@600 mm, 14,6m', pcs 3

2 ) Crane footing

-PVC pipes @200 mm, total 5,0m'

3) Sampling and testing of injection mass
4) Breaking concrete

5) Piles C4

-@600 mm, 558,70m', pcs 37

6) Piles C2-3

-@600 mm, 151,30m', pcs 10

7) Piles C1-2

-@600 mm, 739,30m', pcs 49

8) Piles Cla-b

-@600 mm, 77,00m', pcs 5

[0 \ N VI DAY | POSY ok IPWE N

Airport Nikola Tesla, Belgrade
Works in progress

2021

250.563,28 €

212.476,41 €

142.062,45 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

Procurement assembling, transport and installation steal
elements for creation beams for prestress:

16pcs pos1=550%150%20, 207,20kg

32pcs pos4=90*30*15, 10,24kg

32pcs steal | profiles, 272,00kg

Additional 3% total weights for welding 14,68kg

-Supply and placing concrete for execution of geotechnical
works (piles and micropiles)
75m3 of concrete C30/37 with 460kg of cement

-Coring concrete retaining wall and foundations
b6pcs*25cm*2pcs*80ecm=3,10m
15pcs*60cm=9,0m

Airport Nikola Tesla, Belgrade
Works in progress

Geotechnical works (piles and micro piles) and pile caps for
upgrade and reconstruction

@600 mm, , L=15,4m, > L=1850.68m', 123 pcs, CFA

@500 mm, , L=14,5m, > L=928m’, 64 pcs, micropile

PIT , 1SLT piles @600, 2SLT micropiles

Airport Nikola Tesla, Belgrade - Larsen Sheet Piles

Larsen Sheet Piles
24pcs*0,6m*8m=115,2m2
IPE300 - steal 20m*43,30kg=866kg

11.406,58 €

379.846,29 €

17.572,02 €

12

BRIGATE D.O.O

"The One" Block 64, New Belgrade

Execution of 12 SD piles 510
Static Load Test 2
Dynamic Load Test 2

2020

29.728,88 €

13

CEEG Tianjin Power
Construction

LING LONG, Zrenjanin
Object BO 012

Piles for Foundation CFA piles @600mm, 30 pcs, Z=600,00m

LING LONG, Zrenjanin
Objects BO 001, BO 004

Piles for Foundation CFA piles @600mm, 160 pcs,
2=4.000,00m

2020

52.437,38 €

330.989,83 €

14

KOTO D.O.O.
Beograd

Dedinje Hill, Belgrade,

Pit protection

Concreting of a diaphragm thickness d=60cm, 563,75m3
Piles for Foundation

@600 mm, 2806,80 m' by CFA technology

2020

464.261,41 €

15

"Beograd na vodi"
d.o.0., Belgrade

Plot 12b - BW Simfonia

Pit protection

Concreting of a diaphragm thickness d=60cm, 2158,00m?
Testing: Cross hole sonic lagging 5 diaphragm
Piles for Foundation

@600 mm, 3700.7 m' by CFA technology
@1000 mm, 4987,00 m' with polymer slurry

- Static load test @600 mm: 1 pcs

- Static load test @1000 mm: 1 pcs

- CPT test: 4 pcs

- caliper: 20 pcs

- PIT: 303 pcs

High Strain Dynamic Testing @1000mm: 3 pcs

it L. Ca._.t. N . T_ st . AXLNAN__... D . __

2020

2.600.288,90 €

16

"ELEKTROISTOK -

IZGRADNJA" d.o.o.

Power line DV1247 near Barié

Piles for Foundation
@1000 mm, 18 pcs, 360 m' by CFA technology

2020

50.535,36 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

17

Beograd na vodi"
d.o.0., Belgrade

Plot 21b - BW Verde and BW Aqua

Pit protection

@600 mm, 188 pcs, 2.709,84 m' by CFAFDR technology
Jet grouting 1.653,90m'

Piles for Foundation

@600 mm, 225 pcs, 5.120,1 m' by CFA technology
@800 mm, 44 pcs, 1.440,00 m' by CFA technology
@1000 mm, 226 pcs, 6.581,7 m' with polymer slurry

- Static load test: 3 pcs

DilA lndamvitv, Tartk IDITV. E21 wan

2020

3.288.491,22 €

18

ENERGOGROUP D.O.O.
Belgrade

Project Energy from waste plant Vinéa

Execution of bored piles - CFA technology
@600 mm, 311 pcs, 7.137,45 m'

test: 1 pcs

- Pile Integrity Test (PIT): 311 pcs

- High strain dynamic testst: 1 pcs

Static load

2020

595.519,61 €

19

MILLENNIUM TEAM
D.O.O. Belgrade

BW-Embankment Phase Il

*Works in proaress

Execution of bored piles - CFA, FDR technology
@600 mm, 1015 pcs,18.270,00 m"

load test: 5 pcs

- Pile Integrity Test (PIT): 1015 pcs

- Hiah strain dynamic testst: 3 pcs

Static

2020

1.823.680,94 €

20

21

Beograd na vodi"
d.o.0., Belgrade

Plot 17a - BW Terraces

Pit protection

@400 mm, 127 pcs, 801 m' by CFA technology
Piles for Foundation

@600 mm, 136 pcs, 3.161,0 m' by CFA technology
@1000 mm, 77 pcs, 2.474,0 m' with polymer slurry
- Static load test: 2 pcs

- CPT test: 12 pcs

- Caliper test @1000 mm: 24 pcs

- Pile Integrity Test (PIT): 213 pcs

- High strain dynamic testst: 10 pcs

2020

1.242.016,11 €

Plot 15 - BW ARIA & BW TERRA

Pit protection

@600 mm, 324 pcs, 4.442,70m' by CFA technology
Jet grouting 2.406,18 m'

Piles for Foundation

@600 mm, 227 pcs, 6.002m' by CFA technology
@1000 mm, 151 pcs,5.489,74 m' with polymer slurry
- Static load test: 1 pcs

- Pile Integrity Test (PIT): 378 pcs

- High strain dynamic testst: 5 pc

2020

3.376.112,54 €

22

BRIGATE D.O.O

Block 63, Novi Beograd

Piles for cranes CFA piles @600mm, 16pcs, 240,00m

2020

20.275,14 €

23

China Metallurgical
Construction
Engineerung Group

Zelezara Smederevo

Execution of micropiles by jet-grouting method. 2L = 310,80m

2020

39.931,50 €

24

Tasyapi d.o.o., Belgrade

Bridge over the Sava River on Kuzmin — Sremska Raca
Highway

Pile Testing

@1500 mm

Static load test: 1pcs
Pile Integrity Test: 1pcs

2020

30.960,00 €

25

DEKA Inzenjering d.o.0.,
Belgrade

Business - residential complex "Novi Dorcol"

Foundation pit protection

CFA piles 273pcs

Mega piles @323 /5mm 22pcs
Mega piles @323/10mm 160m

2020

316.928,56 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

26

EX ING B&P d.o.o0.
Belgrade

Business - residential complex at the corner of the streets
Jurija Gagarina and Nehruova in Block 63, Belgrade

Foundation pit protection

Execution of diaphragm walls thickness d = 60cm,
3.090,50m?2, H=8-16m

Execution of bored piles (CFA technology)

@600 mm, 411 pcs, 8.217,70 m

Static load test: 3pcs

Pile Integrity Test: 83pcs

2020

1.468.957,19 €

27

"Beograd na vodi"
d.o.o0., Belgrade

Plot 12a - BW Metropolitan

Pile pit protection
Execution of the diaphragm walls 60cm thick for pit protection

1.304,5 m®

Shoring of the diaphragm walls 30.000 kg of steel struts
Cross hole sonic lagging tests on diaphragm panels
Building foundation

Execution of piles @1000mm, 3.634,03m

Execution of piles @600mm, 4.385,02m

Pile tests:

- Static load tests 2

- PIT tests 314

- High strain dynamic tests 3

2019

2.041.158,89 €

28

Fudbalski klub "Crvena
zvezda", Beograd

"Rajko Miti¢" stadium reconstruction and construction of the
building in Ljutice Bogdana street 1q, Belgrade

Piling works @600, 11 pcs, 14m, total: 154 m

2019

22.731,32 €

29

"Beograd na vodi"
d.o.0., Belgrade

Plot 21a - Arcadia & Aurora

Piling works for building foundation
Execution of piles @800, 223 pcs, 20m, total: 4.700m
Execution of piles @1000:

10 pcs, 24m, total: 240m

120 pcs, 27m, total: 3430m

10 pcs, 31 m, total: 310m

122 pcs, 34m, total: 4338m

Static load tests: 12 pcs

Pile integrity tests (PIT): 485 pcs
Dewatering using pumps.

Piling works for pile pit protection
Execution of piles @600 total: 3580.39m

2019

3.645.489,94 €

30

BAUWELT doo Beograd

Business-residential building in Blok 43, Novi Beograd,
Belgrade.

Piling works on pile pit protection @400mm, 10m, 37 pcs.
Total 370m

Piling works on building foundations @600mm, 12m, 224 pcs.
Total 2.688m

2019

294.762,48 €

TE Kostolac - SLT test, sistem 081

B600mm

TE Kostolac - Transfer tower PZ-7 (within the coal transporter
080)

Works in progress

CFA piles @600mm
26pcs x17,8m = 462,8m

TE Kostolac - Piles for protect coal conveyor 080

CFA piles @600mm
8pcsx 6,5m = 52m

TE Kostolac - Pile protecting wall near crane foundation

CFA piles @600mm
bpcs x 12,0m =72,00m

TE Kostolac - Septic tank on szstem 092, Il phase,
Works in progress

Excavation of septic tank
Installation of concrete rings D=3,5m

21.040,00 €

64.205,53 €

11.358,94 €

8.596,07 €

5.875,00 €




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR
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31

Ogranak China

Machinery Engineering
Corporation Belgrade

(CMEC)

TE Kostolac - Ash conveying trestle (system 092),
Works in progress

Section 8

CFA piles

@600mm 1546,80m'
@800mm 1059,20m'
PIT 80pcs

Dinamic test 10pcs

TE Kostolac - Coal Crusher Rooms (system 081),
Works in progress

Section 9

CFA piles @600mm

61pcs x 19,5m = 1.168,15m’
67pcs x 17,7m = 1.185,90m'
PIT 25kom

Dinamic test 3pcs

TE Kostolac - Ash conveying trestle (system 092),

Procurement, sprinkling and compaction of crushed stone O-
63mm 20cm thick on the road
'2000.0 x 5.0 = 10000.0 m2

2021

430.530,75 €

275.071,69 €

185.000,00 €

Piles for crane - 061

CFA piles @600mm
8pcs x 16,6m = 132,8m'

2020

18.637,29 €

TE Kostolac-B, Il phase
Larssen sheet piles DBPO61/PGD061

Execution of Larssen sheet piles for project
DBP061/PGD061, 654 m”

Pit protection for the purpose of project DBP062/PGD062

Piles execution - CFA Technology, @600mm, length 20 m, 45
pcs, total length: 963 m

Piles @600 20 m, 45 pcs, total 963 m

Geotechnical anchors 38 m. 22 pcs. total 778 m

2019

51.545,00 €

244.356,78 €

Power plant project in Kostolac-b, Il phase - construction of
foundation piles
Works in progress

Bored CFA piles @600mm, 1912 pcs,
Vertical and Horizontal Static load test, Dynamic test and PIT
piles

2018

4.321.039,05 €

Kostolac B Power Plant Project - Il phase

Execution and testing Piles for purpose of building Absorber,
Turbine room and Boiler room -

Bored piles @600mm, 3L=1726,40m', 104 pcs

High strain Dynamic test (6pcs), Low strain Dynamic test (32

pcs), Horizontal Static test (3pcs), Vertical Compressive Static
land tect (Rnes)

2017

186.662,08 €

TE Kostolac

Foundation bored piles @600mm, 368 pcs, for Chimney and
Absorber Tower

PDA High strain dynamic test, 18 pcs

Low strain Integrity test, 111 pcs

Horizontal static load test, 6 pcs

Vertical static load test, 3 pcs

2013

697.221,66 €

32

MPP "Jedinstvo" a.d.

d.s.d,

Department in Tivat

Pump Station Volujica, Bar, Montenegro

Execution of works for the purpose of building Pump station
Volujica in Bar, Montenegro

Execution of diaphragm walls 518 m2

Jet grouting for walls and under the excavation level
Excavation and shoring of the diaphragm walls after the
excavation

2019

339.885,38 €




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
160 MW Combined Cycle Power Plant Project (CCPP),
China Energy Panéevo, Serbia
Engineering group l Phqs.e . . . . 2019 891.243,48 €
23 Tianjin Electric Power E:):i\cut.lon of working piles for CCPP Pancevo Project.
Construction Co, Ltd piles @6'00, length 16,075 - 18,375 m, 696 pcs, total
ogranak Beograd ]Illl;?méfejl m
(TEPC) Execution of CFA foundation piles @600mm L=16-17 m', 307 2019 440.560,62 €
pcs, total 5.048,17m'.
BIG Fashion Park Belgrade
Execution of the foundation piles for apartment complex BIG
. . Fashion Park Belgrade.
34 Minel RologradniaReal | o iles @600mm, 429 pes, 17,855.00 m! 2018 1.513.257,49 €
Dynamic pile testing, 8 pcs
Static load tests (SLT), 8 pcs
Pile Intearitv tectc (PITY 429 ne<
Shopping mall “Belgrade Plaza” in Belgrade
Execution retaining structure with bored plies @800mm
“Leisure Group” d.o.o., L=2.975,8m’ and @1000mm L=1.078,05m’ by CFA
35 Belgrade technology and diaphragm wall summary area 1.419,84m2, 2015 2.205.682,93 €
42.220m3 of excavation and execution of bored piles by
CFA technology @600mm summary length 6.754,76m’ and
AR00mm summarv lenath 3,214 78m'
The Temple of the Holy Epiphany in Srbobran
Foundation Remediation Design:
36 S*’”kt‘::‘:"s’::'°'°" 1) Preliminary design 2018 1.000.000,00 Din.
2) Design for building permit
3) Desian for execution of works
Tower 11 Smederevo Fortress
Rehabilitation of the historic fortress in Smederevo
Regional Institute for Execution of jet-grouting columns:
37 Profection of Cultural 2500 mm length 9.50 m, total: 722.00 m 2018 | 15.829.758,00 Din.
Monuments in Smederevo @600 mm, length 9.50 m, total: 90.00 m
@1000 mm, length 5.00 m, total: 140.00 m
Installation of anchors T76, length 9.0 m into jet-grouting
raliimne BA500 mm tatal. S04 00 m
Shoping mall and Tower residential-business complex ,,WEST
65“, Il phase, in New Belgrade, Omladinskih brigada 86
Foundation pit protection with diaphragm walls d=60cm, up to 2018 1.034.448,52 €
12.2 m deep. Total: 636.80 m2
Execution of soil anchors 21 pcs x 19 m, total: 399 m'
Foundation piles @1200mm 26ém lona. 131 pcs. Total: 3406m’
West 65, Phase |l, Belgrade, Serbia Residential Tower &
Shopping Center
Special foundation by soil reinforcement and anti-filiration 2018 266.552,40 €
curtain with ,jet grouting” technology; jet grouting piles
1815m’, anti-filtration curtain .iet arouting” 1.201,2m2
Shoping mall and Tower residential-business complex ,,WEST
65“, Il phase, in New Belgrade, Omladinskih brigada 86
Execution test piles with testing for building foundation; Piles 2018 161.287,57 €
@1200mm, 10 pcs, 265m', 2 Vertical Static load tests on
force 10,5MN
West 65, Phase |l, Belgrade, Serbia Residential Tower &
Shopping Center 2018 1.453.500,00 Din.
Development of the execution design for piling works
Residential-business complex ,WEST 65“, V, VI and VII
underground stages
Soil reinforcement with jet grouting columns 1.562m’, curtain 2017 23843573 €
against the filtration with Jet grouting 1.176m2
Business — residential complex Block 65 in New Belgrade — |
phase; lll, IV underground stages, for lamellas G, K 2016 1.200.000,00 Din.

38

"PFB" d.o.0., Belgrade

Design documentation -Retaining structure for the support of the

sides of an excavation and near-by objects




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Business — residential complex “West 65” in New Belgrade,
3. and 4. underground stages, for lamellas G and K
Soil reinforcement with jet grouting columns 152pcs, each 2016 15.481.064,00 Din.
length 5,5m., anti-filtration curtain with “jet grouting” piles 71
pCs.
Business — residential complex “West 65” in New Belgrade
Foundation pit protection with diaphragm walls d=60cm, 9m
depth. Total area: 2.107,7 1m2, length L|=234,2m and jet
grouting anchors 2L=718m. 2011 | 81.884.261,92 Din.
soil improvement by jet grouting columns L=5,5m, total lengtn
2.277m’, 414pcs
decreasing underground water with depression wells 8pcs,
L=15m
Object WEST 65, | phase, stage Il in Belgrade, Omladinskih
brigada 86
Execution of works on foundation pit protection.
Decreasing underground water with depression wells total length
85,09m , scT:I remforcemenf. under the foundafro.n slab with “IeiL 2014 28.915.836,35 Din.
grouting” piles 154 pcs, height 5,50m, total height 847,00m’,
anti-filtration curtain with “jet grouting” piles total 168m2,
execution of reinforced concrete diaphragm d=60cm,
310,50m2, execution of geotechnical anchors 7x16=112,00m’
Foundation pit dewatering for Business — residential complex
“West 65” in New Belgrade — | phase, Il stage 2014 14.840.540,69 Din.
Decreasing underground water with depression wells 23.397h
5-Star Hotel "KONDO"
Foundation pit protection with diaphragm walls d=60 cm,
3.127,48 m*

39 "ZETA FILM" A.D. Execution of the diaphragm walls for the purpose of the 2018 2.410.246,19 €
building foundation, thickness 60 cm, 4.654,98 m2.
Assembly and dismantling of the steel props 74.059,00 kg.
Dewatering by depression wells.
Belgrade Waterfront, Plot 8b - Magnolia

Arhi Pro d.o.o. Foundation pit protection with piles @600, 10-12m, 94 pcs,

40 Belgrade total 1,066.00m' and piles @400, 10m, total 1,310.00 m". 2018 611.697,25 €
Execution of the jet-grouting columns @800, 16,00m, total
4.288.00 m' for the purpose of soil reinforcement
Residential-business building "WELLPORT IlI", block 65, New
Belgrade, Works in progres
Phase llI
Pit protection
CFA piles @600mm, L=9,4-11m, > L=938,60m, 89 pcs 2021 978.117,99 €
Geotechnical | anchors(10+10)pcs*18m, L=18m,) L=360m
Deep foundation
CFA piles @800mm, L=18m, > L=1494,60m, 83 pcs
CFA piles @1200mm, L=23,85-26m, > L=2172,60m, 84 pcs
2QUT A NIT 1A7 DIT DT Kalinar
Residential-bussines building "WELLPORT", building A, block
65, New Belgrade
Phase |

41 EX ING B&P d.o.o. Retaining structure for the support of the sides of an excavation

Beograd 2018 278.473,14 €

pit with CFA piles @550mm, 147 pcs, 1.594,10m’,

CFA foundation piles @550mm, 245 pcs, 4.067,00 m'

1 static load test, dynamic pile tests 3 pcs, PIT (on 20% of
retaining piles and on all foundation piles)




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR
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Business-residential complex "Wellport" Building B, at the
cadastre plot 2222 /4, KO Novi Beograd

Phase 11

Execution of works on piling pit protection eith piles
@600mm, 10m, 42 pcs

@600mm, 12m, 10 pcs

CFA foundation piles

@600mm, 16,80-22,20m, 277 pcs.
Tatnl 20 nre B A1 AMm

2019

469.044,79 €

42

"MOST
CONSTRUCTION" d.o.o0.
Belgrade

Construction of a tram line across the brigde Ada in Belgrade

Execution of bored piles for foundation of:

- bridge pillars:

@900, 4 pcs x 21 m, total 84 m

@1200, 3pcs x 11 m+ 3 pcs x 8 m, total 57 m,
- retaining walls:

ALN0 78R nec x 17 m tatal 1224 m

2018

181.404,83 €

43

"SHANGHAI ELECTRIC
GROUP EUROPA" d.o.o.
Belgrade

Combined Cycle Power Plant Panéevo Project (CCPP Panéevo
Project)

Test piles execution with anchor piles::

3 test piles @600mm L=15m each with 4 anchor piles,

3 test piles @800mm L=17m each with 4 anchor piles;

Piles testing:

6 axial compressive and 6 lateral static load tests, 6 high strain

dvnamie tecte and R0 law ctrain intearitv (PIT) tacte

2018

221.204,53 €

44

"Unogradnja VV" d.o.o.
Belgrade

Highway E763, section Surcin-Obrenovac

Execution of foundation piles @1500mm, 356.46m’,
@1200mm, 454.07m’

2018

135.712,50 €

45

"S1E" doo Belgrade

Residential & business complex in the Starca Vujadina street,
Zemun, Belgrade

Retaining structure for the support of the sides of an
excavation and near-by objects and foundation piles
@600mm, total lenath 1.365.00 m.

2018

173.599,82 €

46

CIK KENEWADBLED
LIMITED
Belgrade

Contact person:
Ricardo Rodrigues
+351 934002573

ricardo.rodrigues@cir-

ranawnhlac ram

Windfarm Kovaéica

Execution CFA piles @800mm, 897 pcs, L=13,5-26m,
2=21.160,85m for 38 wind turbines

Pile integrity test 282 pcs

Static load test on 5 test piles up to breakage,

Static load test on 6 working piles.

2018

1.150.746,07 €

47

"MIMOZA GROUP" d.o.o.
Tivat

Hotel "Mimoza", Tivat, Montenegro

Foundation pit protection using diaphragm walls thickness
d=60cm, 4.130 m”

Provision of watertightness with jet-grouting columns 56 pcs.
Execution of RC barrettes 2,50 x 0,60 x 0,60 m3, as
foundations of temporary steel columns, 460 pcs, total volume
of barrettes: 414m3

2018

454.755,90 €

48

"ATLAS CENTAR" d.o.0.
Belgrade

GTC Green Heart in New Belgrade

Retaining structure for the support of the sides of an
excavation and near-by objects with diaphragm wall
d=60cm, H=28m, L=522m, 14.600m2 and geotechnical
anchors L=16,6m, 148 pieces

Reinforcement of soil under existing near-by facilities with jet
grouting piles

CFA @600mm piles for foundation of facility N3 - 148 pieces,

I=19 Rm

2017

3.662.510,26 €

49

"KOTO" d.o.o.

Market place Palilula in llije Garasanina bb in Belgrade

Piles execution for foundation - @600mm, L=14-18m, 225
kom, 2=3080,30m

2017

81.448,73 €

50

CJR RENEWABLES
LIMITED
Belgrade

Wind Farm Cibuk 1, Dolovo

Execution CFA piles @800mm, L=14-18m, 1400 pieces, total
length 23.856,80m for 57 wind turbines

Pile integrity test 1.214 pcs

Static load test on é workina piles

2017

1.159.184,85 €




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Reconstruction, modernization and construction of double track
railway line Beograd - Stara Pazova - Novi Sad - Subotica -
51 STARTING :’t.(;:fe border - | phase - section tunnel Cortanovci 2017 2.558.823,65 €
iles:
- @1500mm, 380 pcs, total 11.360 m'
- @1200mm, 21 pcs, total 250 m'
Deep processing in Oil Refinery in Panéevo
Execution micropiles @100mm 2L=1.700m, @200mm 3L=20m,
52 "NIS" a.d. @300mm SL=20m 2017 3.610.463,98 €
CFA piles @600mm 5L=2.672m, @800mm 2L=12.609m, static
load tests of piles and micropiles
China Cultural Center in Belgrade
Retaining diaphragm wall 3900m2, H=15m
53 "EMPIRET" d.o.0. Dewatering using horizontal drainage and three systems of 2017 1.437.902,65 €
Belgrade point-wells
CFA piles for building foundation @600mm 401 pieces
Static Load Test. 3 pes and PIT on all biles
Leveled intersection in Sremska Mitrovica
Construction of the underpass dimensions 17x8m under the
three track railway length 18m. The structure is executed by
using ,pipe-roofing” technology, i.e. inserting steel pipes @508
mm and @813 mm.
*Execution of diaphragm walls d = 60 c¢m, total 4.866,54 m2,
H=7,40-15,20m
* Pipes for sewage, waste water transport PVC DN 200 mm
(146,1 m), DN 250 mm (396,88 m)
. . * Rain sewage:
Grad Sremska Mitrovica
54 Gradska uprava za o PEHD DN/ID 630 mm ~ 367,40 m 201 15.326.251,58 Din.
infrqstrukturz i imovinu ° PEHD DN 200 mm = 30,00 m o7 | elasaeaslat
o PEHD DN 400 mm — 104,00 m
o PP pipes circumferential rigidity 8 kN/m2 DN 160 mm —
317,60 m
o PP pipes circumferential rigidity 8 kN/m2 DN 200 mm —
89,20 m
o PP pipes circumferential rigidity 8 kN/m2 DN 250 mm —
341,90 m
o PPpipes circumferential rigidity 8 kN/m2 DN 315 mm —
180,60 m
* Execution of telecommunication installations, public lightning
55 "GRADINA" d.o.0. Izeconstruciﬁor’: q?d dc.nldptqﬁon of Place of Justic:e in Belgrade 2017 16.896,00 €
Beograd Jet grouting" micropiles L=12m x 16pcs=192m
Plot 19.2 - Belgrade Mall - BW Galerija
Execution bored piles @550mm by CFA technology, 3.833pcs,
" . L=15m, summary L=59.061,05m’, for facilities foundation
56 B::?:ii:;;:::; Static Load test on 2,7 MN force; 2017 3.694.094,71 €
5 Dynamic load tests;
1.900 PIT (Pile Integrity Test)
"Autotransport” Technical Innovation mining project internal stabilization of
57 Kostolac landfill space PK Drmno 2017 452.197,89 €
execution gravel piles @600mm, 698pcs, L=10-12m'
Plot 18 - BW Vista and BW Parkview
Execution bored piles @800mm, 215pcs, L=25 and 31m,
summary L=5.408m"' and @1000mm, 257 pcs, L=31 and 33m’,
summary L=7.801,57m', for facilities foundation
" i Static Load Tests:
58 B;Z_g;de:rg:,:ddel - @1000mm, 25,2 m, test force 11,1 MN 2017 2.556.444,45 €
- @1000mm, 25,4 m, test force 11,1 MN
- @1000mm, 29,8 m, test force 11,1 MN
- @800mm, 20,2 m, test force 7,31 MN
- @800mm, 20,35 m, test force 7,31 MN
AXONN.cec.u. ON 1 e 4o a Lo L 1 AANI -
Residential — business facility between Sumatovacka and Juzni
59 EXING B&P d.o.o. bulevar streets in Belgrade 2016 7.414.965,63 Din.

Beograd

Retaining structure with jet anchors , length 15-20,0m, 87 pcs

Boiler room, BW kule, Plot 19.1
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60

MILLENNIUM

Execution and testing driled piles
Driled piles @1000mm with partial heading being @1200mm,
3 kom, L=25m, 1L.=89,95m'

2021

37.435,71 €

61

"Beograd na vodi"
d.o.o0., Belgrade

Plot 19.1 - Tower - Working Piles

Execution of bored piles @1200, 58 pieces, total length:
2.387,50 m

Execution of bored piles @1000, 208 pieces, total length:
5.709,50 m

Static. dvnamic and ultrasonic testina of piles

2017

3.313.389,52 €

Plot 19.1 - Kula Belgrade - Test Piles TP3 & TP4

Execution 2 Test Piles @1500/1200mm L=41m and 39m, with
all necessery testings: O-Cell Compression Test, Calibration
mechanical calliper, PIT and Sonic Integrity Testing (cross hole)

Plot 19.1 - Kula Belgrade - Test Piles TP1 & TP2

execution 2 Test Piles @1200mm L=39,7m and 37,2m, with all
necessery testings: O-Cell Compression Test, Calibration
mechanical calliper, PIT and Sonic Integrity Testing (cross hole)

2016

249.913,73 €

3.313.389,52 €

62

ORNAMENT -
INVESTINZENJERING

Reconstruction of Tower in Golubac

Reinforcement of foundation under the tower walls with jet
grouting piles @1000mm;
Drillina for the purpose of iet-aroutina: 1.275,50m’

2016

12.886.350,48 Din.

63

"GALENS" d.o.o.
Novi Sad

Business Residential complex at the corner of the streets
Narodnih heroja and Bulevar Mihaila Pupina in Novi Sad

Preliminary Design for foundation pit protection

2016

250.000,00 Din.

64

"PFB" d.o.o.

Business — residential complex “West 65” in New Belgrade — |
phase; V, VI and VIl underground stages, for lamellas C, L and
H

Design of Foundation pit protection

Business Residential complex at Block 65, New Belgrade

Design for foundation pit protection - phase Il of business —
residential complex at Block 65

2016

1.250.000,00 Din.

1.200.000,00 Din.

65

"Belaga Management
Company" d.o.o.,
Belgrade

Hotel "Hilton" in Belgrade

Jet grouting piles 1.092m’' for underpinning neighbouring
foundations; diaphragm wall d=60cm 3.970m2 for retaining
structure for the support of the sides of an excavation and near-
by objects; execution bored piles @800mm for shoring; steel

orofiles 236t and 16 deen wells for dewaterina

2016

302.586.402,99 Din.

66

DENEZA M inZenjering
Beograd

North approach roads, LOT1

execution bored casing piles @1200mm L=167m" and
@1500mm L=391m’ for 5 bridges;
Larssen sheet piles driving and extracting 160m2

2016

83.240,13 €

67

"K.M. MONT" d.o.o.

Reinforcement of foundation under the granulation process
tower of plant KAN — Chemical Industry Azotara in Panéevo

Execution of jet grouting columns @80cm, 62pcs, total length
744,00m.

Reinforcement of foundation under the granulation process
tower of plant KAN — Chemical Industry Azotara in Panéevo

Preparation of the Project Documents -Ground improvement
using jet grouting columns.

2016

11.524.408,00 Din.

300.000,00 Din.

68

GRADSKA OPSTINA
ZEMUN

Foundations recovery of the buildings at 22 October street no
8 and 10 in Zemun

Execution of jet grouting columns @60cm, 232pcs, total length
1.346,00m.

2016

12.450.890,00 Din.

69

"AR gradnja”, Belgrade

Traffic execution in the scope of the unit B on the location
Mirijevo - prong X

Retianing structure with bored piles 31 pcs @600mm, length
412,30m" and 66 pcs @800mm length 726.60m' by CFA
technoloqy,

2015

42.641,02 €

70

"AR GRADNJA", Beograd

Wastewater treatment plant - phase |, Belgrade, part - Ovca

Retaining structure for the support of the sides of an excavation
and near-by objects with Larssen slabs

2015

5.707.800,00 Din.
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71

"BEOGRAD NA VODI"
DOO,Beograd

Plot 14.1 - Residential Towers A and B

reinforcement concrete bored piles by CFA technology
@600mm 456 pieces, summary length 10.209,84m' and
diaphragm barrettes depth L=30,5m, summary length
L=434,80m’, summary area 13.093,76m 2,- dynamic piles
testinas (5 pcs) and barrettes testina (3 pcs)

2015

2.891.650,21 €

72

"TRACE GROUP HOLD
PLC" ogranak Beograd

Project for slope stabilization on the highway E75 (Corridor
X), section Grdelica (Gornje polje) - Cari¢ina dolina, LOT 2,
from tunnel Predejane to Cari¢ina Dolina (km 882+200 - km
882+720)

Project for slope stabilization K6 from km 882+200 to km
882+720, in the scope of execution highway E75 (Corridor X),
section Grdelica — Cariéina dolina

2015

1.500.000,00 Din.

73

"China Shandong
International Economic &
Technical Ogranak™,
Beograd

Building highway E763, section Ub - Obrenovac, building 7
bridges from km18+000 to km32+000

execution bored piles @1200mm 220pcs L=12-20m
31=3.456m'

2015

636.488,86 €

74

"Zidar’doo, Negotin

Removal of pump stations and cooling towers, blok 19, Novi
Beograd, Belgrade

Execution of micro piles and dewatering for the purpose of
building a pump station

micro piles @120-150mm, 9 pcs, length 13.5m, total length
121.5m

dewaterina usina deoression wells

2015

44.732,00 €

75

HYDRO LJUTINA D.O.O,
Priboj

Two mini hydro power plants on Ljutina River near Priboj

Construction of mini hydro power plant ,,Radanovic¢

building power house, derivation pipeline 1.810m’ @1200mm,
slope stabilization with shotcrete concrete 5.174m2 and
geotechnical anchors 1.183 pieces length 6 and 9m’,
45.300m3 excavation and 32.400m3 filling.

Construction of mini hydro power plant ,,Crnetiéi*

water intake, building power house, derivation pipeline
1.645,40m’ @1200mm, slope stabilization with shotcrete
concrete 3.800m2 and geotechnical anchors 724 pieces length
2, 4 and 6m’, 27.400m3 excavation and 33.100m3 filling.

2014

350.468.839,59 Din.

76

"Energoprojekt
Niskogradnja" a.d.,
Beograd

Building of second railway track on the section Panéevacki
bridge - Panéevo Main station (km 4+742 to km 19+600,
lenght 14.858m) in the scope of the railway track Belgrade
Ceter - Panéevo Main Station - Vriac - the state border
between Serbia and Romania

retaining structure made of bored piles by CFA technology
@600mm L=17m' 3L=1.539m’, with geotechnical anchors
L=15-25m 72 pcs, for purpose of building: bridge across
channel Kalovita on km 8+732,30, bridge on km 14+761,
bridae Sibnica. bridae on km 15+879

2014

347.306,10 €

77

"Imel group” d.o.o0.,
Beograd

Preparatory works which precede the construction of a
business object at Block 21, New Belgrade. , Cadastral Plot
2284/20

Execution reinforcement concrete diaphragm d=60cm, total
area 6.378m2 ,total length L=349,98m’;

diaphragm shoring with steel profiles; decreasing underground
water with depression wells

2014

933.177,75 €

78

"M enterijer gradnja"
d.o.o0., Belgrade

Power transformer station 110/10 kV, Novi Beograd,
Belgrade

Execution of works on ground melioration under the building
with "jet-grouting” columns @600mm L = 2.198 m and
@800mm L = 231 m, pit protection with RC piles 32 pieces,
B600mm L = 409.60 m

2014

231.374,15 €

79

JAVNO PREDUZECE
VODOVOD I
KANALIZACIJA NOVI
SAD

Water line reconstruction in Anton Cehov street, Novi Sad.

PEHD - PE 100 PN 10 DN 110 L=449,18m’, DN 90
L=27,50m’, DN63 L=986,34m’

2014

3.040.377,74 Din.

80

JKP BEOGRADSKI
VODOVOD |

Drilling of wells

Mechanical well drilling, Diameter 350mm

2014

8.910.515,25 Din.




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Construction of the second track of the Belgrade - Panéevo
"Vorex-international”  "ilwayin the zone of the train station "Krnjaéa - most"
81 d.o.o., Belgrade Execution of piles for support walls @400 L=720.00m’, 2014 537.765,85 €
@600mm L=1.416.00m’, @900mm L=1176,00m" and pile
sheeting
Bridge in the scope of the motorway Northern Tangent, section
82 MBA Miljkovié¢ d.o.o. |2 2014 34.020,00 €
Execution of bored piles @1200 L=315.00m’
Power transformer station 110/10 kV, New Belgrade,
GR "M ENTIRIJER" Belgrade .
83 MARKO IVIC PR Drafting of project- 2014 250.000,00 Din.
technical documentation - dewatering
Power transformer station 110/10 kV, New Belgrade,
"M ENTIRIJER Belgrade i
84 GRADNJA" Drafting of project- 2014 400.000,00 Din.
Technical documentation - soil stabilization by jet grouting
Works on sewerage system defect remediation in Borca,
JKP BEOGRADSKI Belgrade, JNA Street and Trg Oslobodijenja Street crossing
85 VODOVOD | Larssen sheet piles, 5L=1.432,20m’, Dewatering L=132m’, Jet 2014 41.281.595,20 Din.
KANALIZACUA grouting columns @1400mm L=2.861,60m', PP SN16 inner
diameter @1000mm L=24,29m', @500mm L=17,00m'
Factory for weaving and painting textile "Flash" in Apatin,
86 "ZOP Inzenjering" d.o.0., Serbia . . . 2014 461.177,48 €
Belgrade Bored piles @500 L=7.435,20m, static load tests 2 pcs, Pile
integrity tests (PIT), 10 pcs
A . Recovery of building foundations, lamella L3 in the Vojvode
87 The Bulldflnsg ll))l.rectorute Vlahoviéa street no 53 in Veliki Mokri Lug 2013 253.022,16 €
or serdia execution of micropiles @400mm 115pcs, test pile @400mm
Reconstruction of Zezelj Bridge across the Danube River in
gg CGP MOSTOGRADNJA = NoviSed - . 2013 41.582.899,20 Din.
AD Belgrade izrada test zone ojadanog tla”, izrada "zone ojaéanog tla
around the piers founded on piles 140cm 3L=2.280,00m’
Direkcija za gradevinsko Fecal sewerage @250 mm construction in settlement Mali
89 zemljiste i izgradnju Zbeg — Borca, Milorad Arsenijevic Street 2013 10.818.126,40 Din.
grada Beograda sewerage : @250mm 1=370,00m’, @150mm L=228,06m’'
Building highway E763 Belgrade - South Adriatic St.
9 "AGT Ogranak™, 104+565 - St. 104+624,98, tunne.l.ﬁqt:qni 2013 119.322,38 €
Belgrade execution bored piles for slope stabilization @1200mm,
31=390,00m’, 27 pcs
Residential and Commercial Buildings "Budva center" in Budva,
Montenegro
91 "MCG Montenegro" Foundation pit protection with diaphragm walls thickness 60cm, 2013 490.963,65 €
d.o.o., Budva, Crna Gora | 15m depth, total area 2.500m2 , total length L=167m’;
diaphragm shoring with steel profiles; piles construction @80cm
L=574m'
" " Building highway E763 Belgrade - South Adriatic, sector Ljig -
92 AG;e?gg:dn:k ! PoZega (Boljkovci - Takovo) 2013 519.496,79 €
execution bored piles @900mm, 205pcs 5L=2.291,40m’,
Plant for production and refurbishment of conveyor belts,
5 "Kolubara Univerzal" LTD, Veliki Crljeni
93 RADUN :)l‘chngERING Larssen piles driving for setting up a new production line for 2013 1.674.273,86 Din.
regenerated conveyor belts.
Larssen 600, length 5,70m’, 5L=55,2m'
Execution of CFA piles @600, oil refinery in Pan&evo, Serbia
94 SIMS D.O.O Exercution of bored piles @600 L=100m’, pcs 2x4=8, length 2013 12.667,77 €
12.5m’
o ENERGOPROJEKT ? bridge on the high.wqy Novi Sid - Belgrqf:le, LOT 1.1 2013 16.599.29 €
NISKOGRADNJA A.D. Execution of bored piles @800 L= 177.58m’, 12 pcs, lengh . ,
14,54-18,05m’
Business — residential complex at Block 65, New Belgrade
96 FARLEY INVESTORs  Drafting of project 2013 1.200.000,00 Din.

Technical documentation
Main Desian for foundation pit




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
The construction of the highway E763 Belgrade - South
Adriatic km 104+570 - 104+725, tunnel Sarani, Works on
97 "AGT Ogranak™, Beograd |slopes protection 2013 25.464.388,98 Din.
SN anchors R @25, L=5m , 295pcs
SN anchors R @25 L=10m, 562pcs
The construction of the highway E763 Belgrade - South
98 "AGT Ogranak", Beograd Adriatic km 104+565 - 104+624,98, tunnel Sarani 2013 2.356.421,69 Din.
SN anchors RB20, 15pcs
Building on the Brac¢e Miladinov Street 20, Belgrade
99 REGENSD.COO.QAPANY Foundation pit protection 2013 12.285,86 €
Execution of the bored piles @400mm, L=308.70m
Building residential - business object in New Belgrade, on the
"Gradina" d.o.o., corner of the DZona Kenedija and Bulevard Mihaijla Pupina
100 Belgrade streets, k.p. Br. 198/4 2013 320.970,39 €
execution bored piles @600mm, by CFA technology, 332
pieces, 51=4.828,30m’
Residential-business building in Cara Nikolaja Il street, no 75-
77, Belgrade
"Energoprojekt Retaining structure for the support of the sides of an excavation
101 Visokogradnja” a.d.,  and near-by objects for purpose of building. 2013 221.876,33 €
Belgrade Bored piles by CFA technology @600mm 549,63m" and
@800mm 62,4m’, shotcrete 161,50m2, Larssen sheet pile
drivina and extractina 710.00m?2
Works on Kumodraski rain sewer construction (Phase |, from
discharge into Mokroluski rain sewer up to Vitanovacka Street)
102 KOLUBARAD.O.0 Sewerage: @300 L=34m’, 2013 50.785.482,00 Din.
MIONICA Water supply: @500 L=48m’, PEHD @225 L=7m', PEHD
@160 L=73,00m’
Podbusivanje eli¢ne cevi @406/4mm L=3m’
Ground-water bumnina: 7 2h. _
" Pipeline under Ibar Highway in Zarkovo
103 JKp Be:grquke Pipeline construction by pipe roofing methods - protective 2013 2.120.400,00 Din.
elektrane”, Beograd
column @600mm, 55.80 m'
Works on execution of plumbing, canalization and hydrant
GRAD BEOGRAD - network for business object ,,Beton hala” Karadjordjeva Street
Gradska Uprava grada 2-4, Belgrade. .
104 B da. A .. Water supply PE @ 110 L=379,00m’, @90 L=20,00m'i @40 2013 15.238.448,85 Din.
eograda, Agencija za ;
. L=30,05m
poslovni prostor A , ,
Canalization PP @250 L=495,20m’, PVC @160 L=22,00m’,
PVC @200 L=7.5m'
Construction of North approach roads to the Sava River
Bridge, LOT 2
Works on construction of rain canalization km 4+751 to km
105 ~ Ogranak PorrBau - 5+588,72 2013 87.451.235,90 Din.
GmbH, Beograd PP @300mm L=722.24m'+268.82m (5L=991,06m),
@400mm L=18.85m', @500mm L=47.13m’,
GRP @1200mm L=699.80m" + 131.59m (5L=831,39m),
. . A1 500mm I:'IA?S,’Zm'"Oi'I.().()()mm l::tR 40m’' : —
106 JP.ZG rq:v0| plqnln.skosj Revitalizacija k.qmptqie Dojkina Vrela" na Staroj planini 2013 3.047.382,00 Din.
turizma "Stara planina®™, PP Sewerage pipes @160mm, 184 m
Mine Lece, Medvedija.
"‘!(oncern Farmakom MB  Drainage pipes @300mm L=844.50m', @250mm
107 Sabac - Rudnik™ d.o.0., 1=308,85m’, 2013 10.179.442,95 Din.
Medveda PP Sewerage pipes @400mm L=114,50m'
Dewaterina bv needle-filters
"China Machinery TE Kostolac
108 Engineering Corporation” 6 bored piles @600mm with testings 2012 $148.793,00
(CMEC), China
100 INTERGRADNJACOOP | Heating pipeline. Banjica . . 2012 156.721,50 Din.
d.o.o Wastewater drainage, concreting of working plateau
Performing works for the purpose of a scientific project "
.. Urban Drainage Systems as Key Infrastructure in Cities and
170|  Gradevinski fakulter |0 1 TEREEE Y ’ 2012 200.000,00 Din.

Univerziteta v Beogradu

Ugradnja separatora i objekata za automatske uzorkivacde na
eksperimentalnom slivu za infiltraciju kisnih voda




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Drainage D1 and D2 construction, as well as drainage in the
"\!(oncern Farmakom MB |fie|d IX on a refuse dump of mine Lece near Medvedija
111 | Sabac - Rudnik" d.o.0.,  Drainage pipes @300mm L=102,00m’, @250mm L=462,00m'| 2012 7.016.198,30 Din.
Medveda Sewer pipes @300mm L=36,00m’, @250mm L=40,00m’'
Fecal sewerage construction in settlement Mali Zbeg — Borca,
172 ARgradnjad.o.0.,  Marine Cvetajeve Street 2012 3.141.993,97 Din.
Beograd Polypropylene (PP) Sewer Pipes inner diameter @250mm
L=180,27m
Residential building on Gospodara Vuéi¢a street 122,
"Magra operativa" Belgrade
113 Execution of works on bored piles @400mm for protection of 2012 13.022,57 €
d.o.0., Belgrade ) . .
the foundation pit 2L=285,11m’,
shotcrete 142,80m2,
Inductory holes for investigative works at boron and lithium
finding place near Loznica .
8.733.655,47 Din.
Construction of three introductory holes @1200 mm, depth 30 "
' .. w |m with protective casings, for needs of investigative works.
114 FORALITH Bohrtechnik Inductory holes for investigative works at boron and lithium 2012
d.o.o0, Beograd .. -
finding place near Loznica
Construction of two introductory holes @1200 mm, depth 30 m 8.060.357,46 Din.
with protective casings, for needs of investigative works.
"Rastosnica promet” Sewerage system rehabilitation within the Galenika -
115 Penicillin complex from 56 to 52 2012 1.518.933,00 Din.
d.o.o., Beograd -
Trench excavation up to 8 m depth
Steel pipe ramming under tram lines on Bastovanska Street,
176 ~ JKPBeogradske  Banijica , , 2012 5.804.464,00 Din.
elektrane"”, Beograd @400mm L=54,00m', @1000mm L=28m’, @1016mm
L=36,00m'
"Energoprojekt - Commercial-residential building in 75-77 Cara Nikolaja Il
117 | Urbanizam i arhitektura" Street in Vracar Municipality, Belgrade, Serbia 2012 350.000,00 Din.
a.d., Beograd Main Design for foundation pit
Remedial Measures to a Building Settlement Problem - JKP
118 JKP "Gradska ¢istoca™, |"Gradska éistoéa", Mije Kovadevi¢ Street -kitchen and 2012 1.395.000,00 Din.
Beograd restaurant
The Main Design of rehabilitation works, investigation works
110 Uprava gradske opstine | Project HeIP Municipality of Obrenovac lll -03 br. 404-38 2012 381.045,60 Din.
Obrenovac Sewerage pipes PYC @200mm
Hotel "Metropol Palace" Belgrade
120 "METROPOL PALACE" | Revitalization, reconstruction, expansion, adaptation and partial 2012 1.210.991,73 Din.
d.o.o., Beograd upgrading of existing building
micro-piles 8pcs x 13m
Construction of canalization and water supply at Block 45 for
needs of location for Social and non-profit housing complex
Direkeija za gradevinsko located to the west of the street Dr Ivana Ribara in New
121 zemljiste i izgradnjy  Belarade : : 2012 37.300.998,29 Din.
water supply: ductile LG pipes @150mm L=76m
grada Beograda .
storm sewer : PE pipes @300mm L=134,85m, @400mm
L=21,35m, @700mm L=164,65m and @800mm L=606,90m
Fecal seweraae: PVC pioes S20 @250mm L=25.75m
. o . Construction of canalization @1500 mm at Block 45 for needs
Direkcija za gradevinsko cl on for Sodial and it housi lex | 4
122 zemljidte i izgradnju  ©' 'ocation for Socialand non-profit housing complex locate 2012 49.750.786,08 Din.
to the west of the street Dr Ivana Ribara in New Belgrade
grada Beograda
PE spiral pipes @1500mm [L=562,19m
"ELEKTRODISTRIBUCIJA EPS.— EDB 7?usir;les Fom?lex, Blocl.< 20, :Zw ?elgrqd.e o
123 BEOGRAD" d.o.0., Design for foundation pit protection and drainage, installation 2012 1.880.091,00 Din.
of piezometers and monitoring
Beograd
wells
Izrada eksperimentalnog sliva za infilraticiju kidnih voda, na
124 Gradevinski fakultet | Gradevinkom fakultetu u Beogradu, ugao Ruzveltove i Kraljice 2012 250.000,00 Din.

Univerziteta v Beogradu

Marije.

Ugradnja separatovr i objekata za automatske uzorkivade




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Hotel "Metropol Palace" Belgrade
125 "METROPOL PALACE" | Revitalization , reconstruction, expansion, adaptation and 2011 1.814.001,87 Din.
Beograd partial upgrading of existing building
micro-piles 7pcs x 19m' and 3pcs x 10m’
"Ratko Mitrovié Building Belgrade City Road Bypass (ring road), LOT B5.2
126  Niskogradnja" d.o.o. from I?op OrIovqT:q to tunnel StraZevica ; 2011 204.442,65 €
Beograd execution bored piles @1200mm, 2L=1.964,10m’, for slope
stabilization
" " Building object in Oil Refinery Panéevo
BEOMARKING" d.o.0.,
127 Belgrade execution CFA bored piles @600mm 5L=716m’, for purpose of | 2011 47.732,76 €
object foundation
PD "ELEKTROISTOK - 2U|.Iolf|ngdtr?.nsm|s:|tc;n I-lrnse'\lj\s/ .22POva no. 253/2 HIP - Panéevo
,, , intfroduction of the in Panéevo
128 IZGRA:';UAd d.o.0., execution bored piles @600mm by CFA technology, L=10- 2011 114.340,88 €
elgrace 14m, 92pcs, 2L=1.144m’, for foundation purpose
Building energy-business complex for EPS in block 20 in New
Belgrade, | phase to elevation £0,00
Execution of RC diaphragm walls 3,400.78m 2,
Execution of RC piles for foundation pit protection
Public Enterprise "Electric @600mm - 1.601,40m’
129 power industry of Serbia” D400mm - 463,00m 2011 864.160,11 €
"EDB" d.o.o. Execution of jet-grouting columns inside the space between the
piles and the diaphragm walls in order to provide antifiltration
barriere 3L=461,30m".
Execution of micro piles using jet-grouting method 10 pcs x 9m'
= 90m’', with initial drilling through the existing RC foundations
Building of sewerage pump station "Krnjaéa I" with the supply-
drain sewer from Pandevaéki road to effluent into the Danube
. . . and approach road - foul water sewer from Panéevaéki road
Direkcija za gradevinsko o, .
130| zemiljiste i izgradniju to SPS "Krnjaéa I", sections from km 0+007 to km 0+204 and 2011 356.270,68 €
rada Beograda from km 0+435 to km 0+641
9 rehabilitation of existing sewer and soil reinforcement with "jet
grouting” piles 202pcs, 22.519,40m’
Business — residential complex “West 65” in New Belgrade
131 DENEZA M inZenjering |dewatering with depression wells and wellpoint system, 2011 122.789,50 €
Beograd auscultation and force measurement in anchors and drainage of
foundation pit
Construction of highway E-75 from km 136+225 to km
141+100
Ogranak ALPINE Bau
132 9 Construction of storm sewer for road drainage -part of access 2011 73.271,65 €
GmbH Beograd . .
road on the right Danube river bank from outlet 4 to manhole
K12
Building object 3B on the location on the complex of barracks
ZIDAR "Stepa Stepanovi¢" in Belarade on Vozdovac
133 2011 105.152,29 €
Negotin bored concrete piles @600mm by CFA technology, length 7 -
9m', 394pcs, summary 3.419m’, for object foundation
Building of highway E80, section Sukovo - Dimitrovgrad, Lot 2,
(o] k ALPINE B =
134 grana au  from km. 86+893,09 to km 95+731,17 length L 8,3krT1 2011 50.112,56 €
GmbH Belgrade bored piles @1500mm L=285m for purpose of foundation of
bridge on km 89+145,69
Building residential - business object PFC 10 in block 61, on
the corner of the streets Jurija Gagarina and DuSana
"DENEZA M inZenjering" Vykasovi¢a in New Belgrade
135 d.o.o. retaining structure for the support of the sides of an excavation 2011 76.509,10 €
Belgrade and near-by objects with reinforced bored piles @600mm by
CFA technology: 41pcs x 13,5m and 127pcs x 16m’
"DENEZA M inZenjering" Z\odefrnizzﬁo.n of QOil Ref.inerc):/FZqEEev;) . o
136 d.o.o. eep foundation — ex'ecuhon ored piles @600mm, 2011 195.140,00 €
Belgrade 595pcs, 2L=7.096m’; 10pcs x 10m, 24pcs x 11m, 561pcs x

12m




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Construction of highway E-75, from km 136+225 to km
137+406.616 and from km 139+613.616 to km 141+100,
Ogranak ALPINE Bau Lot 3, Section: bridge over Arkanj channel, from km 136+545
137 GmbH to km 139+725 2011 34.001,69 €
Beograd Road drainage - part of access road on the left Danube river
bank and part of new bridge from km 136+545 to km
139+725 (pillar P49 from R4-1 to R4-6)
Building Belgrade City Road Bypass (ring road), sector 5 from
138 MBA Miljkovi¢ loop Or!ovqéq to tunnel StraZevica . 2011 142.943,65 €
Belgrade bored piles @1200mm L=772,81m for purpose of foundation
bridge no 13 across Kijevski creak
Building new bridge over the river Velika Morava on the
section Jovac - Ciprija for railway Belgrade-Ni§
Ogranak ALPINE Bau l;rif!ge foundaﬁon’ with bored piIe's le 500mm for p:’ers ST -
139 GmbH 6: 27pcs x 24’m, 30pcs x 27m" and 27pcs x 34m), 2011 870.728,43 €
21=2.219,12m
Beograd " " . .. . . .
sheet "Larssen” pile driving for foundation protection for piers
S3 and S4 - 1.598,40m*
Execution and testina of the test pile
Construction of polyester fecal sewer @ 1200 mm, from
Pancevacki road to fecal bumbina station "Krniaca I"
- The excavation of the trench 6m deep or greater,
Direkciia za gradevinsko |~ Retaining structure for supporf;'ng the sides of an excavation
140 zemljite i izgradnju  With Larssen slabs, 4.158,00 m 2011 = 138.451.680,50 Din.
grada Beograda -Centrifugally Cast Pipes DN 1200mm, length 40.837,50 m';
- Dewatering by depression wells
- Soil reinforcement with jet grouting columns, 202 pcs, drill
depth 11 m (total: 2.222,00 m'), injected column length 5 m
(tatal- 1010 0N m"
Construction of motorway Dimitrovgrad bypass to border
Ogranak ALPINE Bau | crossing with Bulgaria 924+905,55 to km. 101+578,12 - Lot 2: 2010
141 GmbH bridges no. 4, 5, 6 and 7 on Dimitrovgrad bypass 2011 336.071,38 €
Belgrade execution casing bored piles @1200mm L=678,59m" and
B1500mm L=1.777,75m’'
142 "INTER-KWOP" d.o.o Construction of highway E-75, bridge on km 81+503,29 2010 8.643.597,85 Din.
Misar Larssen sheet piles driving and withdrawing - 897,60m 2 2011
Fecal sewerage construction in settlement Zuce - Section 2, Lot | 2010
JKP "Beogradski 6 2011 .
143 vodovod i kanalizacija" PP sewerage pipes, diameter @250mm, class SN 8, 2012 82.913.557,25 Din.
1=3.329,21m". 2013
Construction of the sewage system in settlement Zuce - Section
3, Lot 7
JKP "Beogradski PP sewerage pipes, inner diameter @250mm, class SN 8 2010
144 . . e m ! ! ! 2011 78.653.332,17 Din.
vodovod i kanalizacija” [=2.685,50m". 2012
HDPE -100 @110mm, L=385,40.
Extraction of aroundwater with wells. L=284.00m".
Construction of water supply line @800 mm from "Topé&iderska
zvezda" reservoir to "Gazela" bridge in Belgrade
Direkcija za gradevinsko |steel pipeline @110mm L=0,3m’', @210mm L=4,34m’, 2010
145  zemljiste i izgradnju @310mm L=10,46m', @508mm L=121,90m’, @616mm 2011 113.977.061,25 Din.
grada Beograda L=0,4m', @720mm L=118,50m', @825mm L=1.183,88m’,
B1022mm L=68,49m’
steel pipes ramming L=24m
dewaterina
Execution of trial piles in Rafinerija Nafte Pancevo
"DENEZA M inZenjering” Execution bored piles @600mm by CFA technology length 12m’,
146 d.o.o. execution bored piles @550mm by CFA technology length 48m’ 2010 8.380,00 €
Belgrade
" " Bridge over the Tamis river near Secanj
147 INTER;\:\(i?:r do.0 Installation of "jet grouting” micropiles @500mm under the pier 28: ? 3.652,60 €

S-4,1=21,09m".




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Ogranak PORR Bridge construction over the Sava river, Belgrade
148 Technctbclu und Umwelt | qarssen sheet piles driving and withdrawing - 770m 2 2010 6.324.030,75 Din.
Aktiengesellschaft
Beograd
JP za izgradniju Sewer pipes replacement (FCS Kupinac) channel Kupinac
149 Obrenovca - : 2010 5.123.859,44 Din.
Obrenovac Fecal sewerage reconstruction @630mm under Kupinac channel.
Dewatering using depression wells @400mm.
"Inter-kop" Construction of combined infant nursery in Kaluderica
150 Mizar PVC drainage pipes @160mm L=64m’', @200mm L=150m’, 2010 4.330.397,23 Din.
sewerage pipes - 3200mm L=6m’
Highway E75 construction - Bridge for the left lane of the
" " highway km 40+350,00
151 INTER,-J\(ig:_ d-o.0 Execution of foundation bored piles by CFA technology 2010 1.983.064,76 Din.
@900mm, summary length 203,55m".
14,85x8pcs=118,80m’, 16,95x5pcs=84,7 5m'
Rebuilding FCC to reduce emissions of particulate matter into
152 "Probanat izgradnja"” |the qtmosphere in. the building of Oil Refinery in Panéevo 2010 11.175,12 €
Belgrade execution bored piles @600mm L=164,80m' by CFA
technology for building foundation
Building new object in Rtanjska no. 7 in Belgrade
153 "Belcom Trade" retaining structure for the support of the sides of an excavation 2010 21.740,48 €
Belgrade and near-by objects with reinforced bored piles @400mm by
CFA technology, total: 181.30 m'
Building new pumping station within complex objects of Public
" om Utility Company District Heating Plants of Belgrade in New
154 G2 B:;:;j:""“ Belgrade 2010 31.123,20 €
reinforced bored piles @600mm by CFA technology for
building foundations
New Beska bridge on highway E-75, section Novi Sad -
155 Alpine Belgrade . . 2009 3.031.839,54 Din.
Beograd Construction of SDA "jet grouting” anchors R5TN for
foundation pillar S-41 - 8pcs L=11,65m"' and 8pcs L=17,50m’
Construction and reconstruction of water supply system and
canalization in the Gruzanska, Karlova¢ka and Todora od
Direkcija za gradevinsko Stalada streets, Belgrade
156 zemljiste i izgradniju water supply - ductile LG DN150 L=320,40m"; PE @ 63mm 2009 15.154.176,85 Din.
grada Beograda L=13m, PE @40mm L=656,6m
storm sewer - PVC SN20 @315mm L=158,61m'; PVC
@160mm L=88,72
New Beska bridge on highway E-75, section Novi Sad -
Belgrade
Slope remediation with jet grouting and micro piles for
foundation pillar P42; installation of 28 pcs SDA
157 "Alpine" anchors,length 11m’ and shotcrete concrete for foundation 2009- 8.399.071,28 Din.
Beograd pillar P49 - installation of 28pcs, L=11m SDA anchors and 2010
shotcrete concrete, 39 m 5.
installation of 24 pcs SDA anchors, length 6,5m’ and shotcrete
concrete between axes 48 and 49, 34.27 m 3
Building of interrior main semiring - | phase (Hippodrome
loop) - transition across the railway toward hippodrome with
"Ratko Mitrovié corTnection 2r.1,f!1e Pastrovi¢eva street and Boulevard of 2009
158 Niskogradnja” Voivoda Misic in Belgrade 2010 1.170.733,67 €
Belgrade reinforced bored piles @1200mm, 148pcs, L=1.690,54m" and 2011

@800mm, 150pcs, L=2.109,73m" - summary 298 pcs
reinforced bored piles @800mm and @1200mm through
sedimentary rock (VI category), L=356,52m’'




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

159

"Ferbild" d.o.o.
Beograd

Construction of an Inner Ring Road (UMP) - | Phase
(Hippodrome interchange)

water supply

LG @500mm L=604.09m" and LG @200mm L=32m’
canalization

PEHD and PVC @600mm L=292.64m’, @3500mm
L=171,69m’', @400mm L=165,09m’', @300mm L=918.15m’,
@200mm L=20m', @160mm L=201.29m'

Pipe Ramming method for placing steel pipes @1016/12,5mm
under the railway. Pipeline installation @600 L=48

2009
2010
2011

72.695.518,63 Din.

160

"Avutotransport” d.o.o.
Kostolac

Bored reinforced piles on the route of pipeline from the point
T12 to point T15 in Kostolac

bored reinforced piles @600mm, 21 pcs, 5L=293,90m’;
bored reinforced piles @800mm, 138 pcs, 5L=1.289,78m’

2009

214.569,96 €

161

"Unogradnja VV" d.o.o.
Beograd

Construction of water supply and drainage system - Le$ée
Cemetery

Water supply - PE @110mm L=1.635,6m'i @90mm L=120m'"
Rain sewer - PVC @400mm L=177m', @315mm L=228,94m’,
B160mm L=173m’

2009

21.494.105,10 Din.

162

"NIVO-DEEPAK" d.o.0.
Beograd

Facility construction "C - Koling" Dedinje, Belgrade

Steel beam construction and assembly, prestressing geotechnical
anchors 139 pcs for supporting foundation pit

2008

3.154.723,07 €

163

"Inter-most" a.d.
Beograd

Bridge over the Tamis river near Secanj on the main road M-
7.1, section Vriac - Seanj

Execution of micro piles @500mm by jet-grouting method
79pcs, 2L=797,46m

2008

9.577.016,12 Din.

164

"Kolubara" d.o.o.
Mionica

Storm sewer "Zemun Polje - Danube" construction, in Belgrade -
open section

Reinforced concrete collector @32800mm, L=861m’, the
excavation depth up to 10m’, Retaining structure for the
support of the sides of an excavation with Larssen
slabs19.047,80m 2, dewatering underground water using a well
point system

Construction of starting shaft: diaphragm thickness 60cm, depth

16,2m’, length L=158m’, total surface 2.591,2m 2, jet
grouting SDA anchors: 3pcs test anchors and Temporary 159

pcs , L=17m, 3L=2.754m". Soil reinforcement with jet grouting
columns: 212pcs, 2L=3.392,00m’;

L mndsindicmn L OEA o PREANN eaen | — 1L D! DO

2009
2010

563.690.452,31 Din.

165

"PRO INZENJERING"
Belgrade

Building object in Dobracdina street in Belgrade

retaining structure for the support of the sides of an excavation
with bored CFA piles @600mm, 46 pcs, 2L=702,00m’

2008

65.246,57 €

166

"Ratko Mitrovié
Niskogradnja"
Belgrade

Building of a traffic route with associated infrastructural
objects in block 41 in New Belgrade

water supply ductil pipes @150mm, L=165,61m'

2008

18.669,27 €

167

"GRADINA" d.o.o0.
Belgrade

Building business-residential object "Kalemegdan park" in
Belgrade

retaining structure for the support of the sides of an excavation
and near-by objects by CFA reinforced bored piles @600mm
L=3.374,02m', 203 pcs

drilling, creating and injection of anchors

testing anchors 8 pcs, 216,68m’'

fixed anchors 203 pcs, 4.306,95m’

shortcreting of the internal area of the foundation pit
1.707,92m?

Arainana Af faindatinn nit

2008

1.580.187,89 €

168

"Projmetal”
Belgrade

Comming ramps for business center in block 23 in New
Belgrade

reinforced boring piles @550mm 5L=844,30m'

2008

61.773,07 €




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Business building in Takovska no 1 street in Belgrade
169 "DENEZA M inZenijering” retaining structure for the support of the sides of an excavation 2008 158.144,23 €
Belgrade and near-by objects with geotechnical SDA anchors, 49 pcs,
1=646,98m'’
" - " Building bridge across the river Tisa in Ada
170 Infer-most ~uieing bries : 2008 44.598,29 €
Belgrade Jet grouting"” piles 53pcs, L=689m
Replacement of waterpipeline from temporary to fixed route
171 GP "Planum over the tunnel "Zeleznik" on the highway E-75, section 2008 170.002,98 €
Belgrade Dobanovci - Bubanj potok
steel pipeline @508/6,5mm L=540,40m'
" i |Reinforced piles for "TE-KO Kostolac"
172 PP “Termoelekirane i : , 2008 3738,63 €
kopovi Kostolac bored piles @800mm, 2pcs, L= 32m
G.P. "TINI - Reconstruction of RTV Panéevo building in Nikole Durkovi¢a
173 INZENJERING" street in Pancevo 2008 73.910,05 €
Panéevo SDA micro piles 35 pcs, L=416m’ for purpose of building
foundation
Building of the highway E-75 (M-22), section Belgrade - Novi
"Inter-most” Sad, from km 108+000 to km 117+000 (Lot 1.1)
174 Belgrade Dewatering and keeping level of the underground water by 2008 209.829,64 €
wellpoint system for the purpouse of the retentions building:
"Pasniak 6", "Vrbak 1", "Vrbak 2" and "Vrbak 3"
Reconstruction of the Jurija Gagarina street, section under the
railway in New Belgrade
"Energoprojekt - bank stabilization with reinforced bored piles @600mm, 272
175 Niskogradnija™ pcs, 2L=3.251,50m’ and "jet grouting” anchors @110-130mm, 2008 1.300.413,21 €
Belgrude 56 pcs, L:7,004m'
foundation of the overpass with reinforced bored piles
@900mm, 44pcs, L= 1.157m" and @1500mm, 20 pcs,
1=478 07 m'
"Farmina pet foods"” Building object Farmina in Indija
176 Indija reinforced bored piles @550mm L=17,7m’, 71 pieces by CFA 2008 108.340,40 €
technology, total 1.256,70 m'
Reconstruction of the hotel Metropol Palace building with all
additional objects and rooms
177 "Metropol Palace” "iet grouting” micro piles @450-500mm L=6.409m: 2008 1.382.863,98 €
Belgrade CFA reinforced bored piles @600mm L=1368,90m’,
CFA reinforced bored piles @800mm L=144,00m’
shortcrete inner area of the foundation pit
Building of a new bridge Beska on the highway E75, section
"Alpine" Novi Sad - Belgrade
178 Belgrade reinforced bored piles @1200mm, 36 pieces 2008 334.541,29 €
L=25-32m'SL=897,46m’
dewaterina with wells
Building of business-residential object in Francuska street no
" . . yn 50 in Belgrade
Ocean Atlantic Doréol
179 Belgrade "iet grouting"” geotechnical anchors SL=1.296m’ for the support 2008 139.552,75 €
of the sides of foundation pit.
Jet grouting 187,70 m'
Geotechnical works for purpose of building paper plant
"D 'k ND" " . " .
180 reni co.mplex Drenik ND. in Belgrade . - 2008 213.100,24 €
Belgrade reinforced concrete piles @600 78 pieces SL=634m’, "jet
grouting” wall @600 110 pieces, dewatering using point wells
Primary main used water sewer in high-way zonne Belgrade —
Novi Sad (commercial zone Gornji Zemun) in Belgrade
Belgrade Land PEHD pipes @600mm L=63m’, @700mm L=1.877m",
181 Development Public 2008 4.347.247,34 €

Agency

@900mm L=1.383m’" and @1000mm L=402m’

injection of steel pipes under a road @1016/12,5 L=60m" &
@813/11 1=36m'’

Dewatering using 312 wells




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
PUC Belgrade Construction of pipeline @800 mm from "Top¢iderska Zvezda"
182 Waterworks and reservoir to "Mostar” 2012 345.800,00 €
Sewerage Cleaning and disinfection of pipeline
T hOQ:mGk :OURR It Construction of the bridge over the river Sava in Belgrade
183 | Conopautne Tmwe . 2011 23.303,90 €
Aktiengesellschaft Larssen sheet piles driving and extracting - for ramp 4 - 242m
Belgrade
e " Obiject building in Ulcinjska street no 29 in Belgrade
184 $i Falkon reinforced piles @800mm L=99,20m’, executed by CFA 2008 972.280,00 €
Belgrade !
technology
EINVUINEERING
185 DOBERSEK GmbH" Building silo object for power plant Kostolac 2007 210.000.00 €
o — reinforced concrete piles @800mm 95 pieces L=1,520m’ '
"Projmetal” Building business center in block 23 in New Belgrade
186 Belgrade reinforced concrete piles @550mm, 253 pieces and @600mm, 2007 799.024,63 €
558 pieces SL=5.265m'
" " Building bridge across the river Sava in Sremska Raca
Inter-most
187 Belgrade reinforced concrete piles for yokes @1200mm, L=13m’, 12 2007 31.255,31 €
pieces, by kelly bar method
Building bussines object 9.9 in Sarajevska street in block 9 in
SZ "Institut" Belgrade
188 Beograd reinforced concrete piles @600mm, 144 pieces for object 2007 46.317,92 €
foundation
Building of the bridge across the cannel Moravica on the road
" " M-71 km 74+225,87 in Plandiste
Inter-most T . . .
189 Belgrade Transport of mechanization and equipment for piles; reinforced 2007 34.506,28 €
9 concrete piles @1200mm, L=137,20m’, by kelly bar method
Reconstruction of the Juzni boulevard street - complete
infrastructure (waterpipeline, sewerage and collector) for
reconstrukction traffics Juzni boulevard, Gospodara Vucica
and Cingrijina street to Batutova street, part from Ustanicka
Belgrade Land street to Maksima Gorkog street
190 Develo:ment Public sewer - PEHD @2300mm L=162m’, 2007 1.566.667,00 €
gency sewerage - PEHD @300mm L=151,50m, @400mm L=45m'and
B500mm L=171m’
water supply - LG ductil @200mm L=758,10m'i @150mm
L=17m'
Wat ks Sab Part of sewerage collector - "Livade" and pumping station
191 JKP“,',\‘;"’;“ sé,, °'§ “I: "Mutnik" in Sabac 2007 393.283,05 €
odovod , sabdc | pyc pives @250mm L=2295m
" - " Building bridge across the river Sava in Sremska Raca
192 Infer-most 9 Bred . _ 2007 8.451,07 €
Belgrade protection of the bank with HEB profiles
Building shipyard "Bomex" in Zrenjanin
" o reinforced concrete piles @600mm, 352 pieces, L=4224m’, by
Krovogradnja .. .
193 CFA method; retaining structure for the support of the sides of 2007 237.897,30 €
Belgrade . . .
an excavation with Larssen slabs and dewatering underground
water by well point system
Building BOP (Belgrade Office Park) - Il phase in Omladinskih
"Pariner inZenjering"” brigada street no. 21 in New Belgrade
194 Belgrade reinforced concrete piles @800mm L=2950m’ by CFA method; 2007 132.750,00 €
Retaining structure for the support of the sides of an excavation
and near-by buildinas with Larssen slabs
Used water collector nearby municipality New Belgrade -
195 Belgrade waterworks connection for the municipality of New Belgrade on used 2007 25.761,31 €

and sewerage company

water sewerage

PVC cevi @160mm L=72,3m’'




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Building the bridge across the river Bjelica on km 0+119,03 in
"Inter-most" Guéa
196 reinforced concrete piles @800mm, in the ground of V and VI 2007 7.247,58 €
Belgere . ] " "
category, 8 pieces, L=49,2m’, by "kelly bar"” method
Reconstruction of water pipeline net in Boulevard JNA, B.
Mili¢eviéa, Vojvode Stepe and J. Rakovica streets in Belgrade
Belgrade waterworks
197 . . . . , 2007 233.550,98 €
and sewerage company | cast-iron pipes of ductile material @150mm L=1147,50m' and
@100mm L=841,50mm; tubing assure Investor
Construction of traffic line with complete infrastructural works
Belgrade Land (waterpipeline, sewerage) in block 62 in New Belgrade
198/ Development Public | waterpipeline - ductil pipes @150mm, L=1.507,28m’'i @80mm | 2007 325.876,80 €
Agency L=71,50m'
used sewerge - PVC pipes @250mm L=1.300,53m"
used sewerge coolector - PVC @400mm L=239,50m’
"Alpine” Building business object in block 41 in New Belgrade
pine
199 Belgrade reinforced concrete piles CFA method @600mm, L=12m’, 420 2007 168.840,00 €
pieces
Business-residential object in Goce Deléeva street in New
wNpL: " Belgrade
Neimar V
200 Belgrade Retaining structure for the support of the sides of an excavation 2007 91.079,69 €
and near-by objects; reinforced concrete piles @600mm by
CFA method, 114 pieces
“"Ratko Mitrovié - Building new tower for telecommunication instead broken one
201 Dedinje" tower on the mountain Avala in Belgrade 2007 61.264,26 €
Belgrade grouting for consolidation
Building boiler room in heating station in Pasterova street in
Clinical center in Belgrade
202 Krovogradnja reinforced concrete piles @600mm, 17 pieces, L=161,03m’, by 2007 51.688,03 €
Belgrade .
CFA method - primary agreement
reinforced concrete piles @600mm, 85 pieces, L=850m’, by
CFA method - | Anex
"SM. NET" Residental object in Resavska street no.23 in Belgrade
203 ) reinforced concrete piles @600mm, 35 pieces, L=295m’, by 2007 20.153,75 €
Belgrade
CFA method
Building highway E75 (M 22), parth from Belgrade to Novi
"Inter-most” Sad, from km 108+000 to km 117+000 (Lot 1.1)
204 Belgrade reinforced concrete piles @800mm, by "CFA" method, 98 2007 321.531,06 €
pieces, L=1.372m’, and @1200mm by "kelly bar" method
L=1.291m"; "jet grouting” piles for retaining structure for bank -
Belgrade Land Woater pipeline in block 16 in New Belgrade
205  Development Public 2006 191.561,51 €
Agency cast-iron pipes of ductile material @300mm L=42m’, @200mm
1=1009m' and A3100mm |1=50m'
" e Building petrol station OMV in Smederevo
OMYV Jugoslavija" d.o.o.
206 2006 38.998,34 €
Belgrade slope stabilization by CFA piles @800mm, 20 pieces,
L=173,82m’'
Building of the bridge across the Lukarski brook on the
"Inter-most” a.d. i - ina-
207 nter-most " a regional road R-214, parth Jagodina-Rekovac 2006 5.681,85 €
Belgrade reinforced concrete piles @800mm, 6 pieces, L=69,1m’, by
CFA method
Qlope stapnizarion perween coal-pits v (1£T1/790,70) Ana vy
Belgrade and 11T 1L EON DA Lo sl DN - s o ot ot o Mt
208| Development Public reinforced concrete piles @800mm, 121pieces, summary length 2006 141.640,82 €

Agency

726m’




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

209

Belgrade waterworks
and sewerage company

Reconstruction of the collector 60/100cm, nearby municipality
New Belgrade

used water collector @1000mm L=96m'; depth of excavation
7,6m; decreasing underground water level; tubing assure
Investor

2006

164.817,06 €

210

"Putevi"a.d.
Ivanjica

Improvement of the main road M21/1 in Ivanjica

retaining structure for slope stabilization by "kelly bar" method
reinforced pilles @800mm, L=12m’, 75 pieces

2006

132.714,72 €

211

"Peral sistem"d.o.0.
Belgrade

Residental building in Matice srpske street in Mirijevo,
Belgrade

Slope stabilization - retaininig construction of reinforced pilles
@800mm, 53 pieces, L=583m’, by CFA method

2006

93.605,60 €

212

"Energogroup"d.o.o.
Belgrade

"Mercator centar" in Novi Sad, on the corner of the streets
Boulevard of liberation and Boulevard of emperor Lazar

reinforced concrete piles @800mm, 80 pieces, length 16 and
10m’, L=1.246m'’

2006

87.521,47 €

213

"Tri lista duvana” d.o.o.
Belgrade

Business center "Tri lista duvana", corner of the Boulevard
kralja Aleksandra and Kneza Milosa streets

Retaining structure for the support of the sides of an excavation
and near-by objects; reinforced concrete piles @600mm, CFA
method, 43 pieces, L=13m’' SL=597,50m and @400mm 100
pieces L=12,5m' SL=1.226,49m, jet grouting piles

2006

683.363,48 €

214

Belgrade waterworks
and sewerage company

Reconstruction of waterpipeline net and fiting the gutters in
Vladimira Roloviéa street and Velika Petrovi¢a street in
Belgrade

cast-iron pipes of ductil material @150mm L=1338m’,
@100mm L=224m'; gutter connection @160mm; tubing assure
Investor

2006

177.118,87 €

215

"DELTA CITY 67" d.o.o.
"DELTA M" d.o.o.
Belgrade

Building multifuncional city hall "Delta City 67" in block 67 in
New Belgrade

Decreasing underground water level using well point system

2006

49.182,01 €

216

"ALPINE" d.o.0.
Belgrade

Building of residential business building GTC in block 19a in
New Belgrade, lined with Milentija Popovic¢a, Vladimira
Popovic¢a i Treéeg bulevara streets.

reinforced concrete piles CFA method, 780 pieces, length 12-
14m' summary length 10.177,5m’, in material I-1Il category,
@600mm 701 pieces length 9.028m' and @800mm 79 pieces
in length 1.149,5m'; decreasing underground water level using
well point system, for purpose of excavation, execution base of
building and walls of garage, on the elevation under the base,
in six sections; working of three sets of well point system

2006

707.790,02 €

217

"Ratko Mitrovié -
Dedinje" d.o.o.
Belgrade

Building new and displacement old existent infrastructure and
building parking lots (part near lll boulevard), location of the
37 block in New Belgrade

Preliminary works and execution of reinforced concrete piles
@600mm, 157 pieces, L=14m’, SL=2.198m’

2006

157.516,57 €

218

Belgrade Land
Development Public
Agency

Building new and displacement old existent infrastructure and
building parking lots (part near lll boulevard), location of the
37 block in New Belgrade

waterpiping - "ductile” pipes DN 300mm, L=463,81m'

DN 150mm, L=450,33m’

sewerage - PVC pipes: @160mm, L=141,35m’,

B250mm, L=446m’, 3400mm, L=39m’

PE pipes: @500mm, L=288m’, @630mm L=203mm; electro
installation, heating supplying network, TT installations, parking

late nlantina harizantal and vartical cinnalina

2006

573.833,55 €

219

"Inter-most" a.d.
Belgrade

Building of new bridges across the brook Mesi¢ in Vriac

drilling piles @800mm, CFA method, 8 pieces, L=11m'

2006

6.484,82 €




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Residential building in Slanacki road street, on the structural
allotment "01" in Visnjica in Belgrade
"Radgon" d.o.o. Retaining structure for the support of the sides of an
220 "S-company” d.o.0.  excavation; reinforced concrete piles, CFA method, 2006 34.412,83 €
Belgrade I phase - @600mm at 150cm centre, 28 pieces, summary
length 216m’
Il phase - @600mm at 180cm centre, summary length
582 R1m'
Business building "SAN-SON", allotment 7, block 64 in Jurija
"Partner Gagarina street in New Belgrade
221 inZzenjering"d.o0.0. reinforced concrete piles, CFA method, @600mm, 40 pieces, 2006 77.897,93 €
Beograd summary length 506m' and @800mm, 116 pieces, summary
length 1.450m’
Traffic line with complete infrastructure in settlement Kamendin
999 GP "Planum™a.d. in Zemun 2006 71.321,77 €
Belgrade Decreasing underground water level using well point system;
length 2.400m’
Used water collector along the Zrenjaninski road L=1049m'
Belgrade Land Execution trench depth to 8m, shoring with steel plates "Kring's
223 Development Public Verbau" slabs and retaining structure for the support of the 2005 3.503.768,03 €
Agency sides of an excavation by "jet grouting pilles”, PE sewerage
pipes @1500mm L=972m' and @800mm L=106m’; decreasing
underground water level
Building BOP (Belgrade Office Park) in Omladinskih brigada
"Partner street no. 21 in New Belgrade
224 inZenjering"d.o.0., Drilling of piles for purpose of foundation building; reinforced 2005 164.561,00 €
Belgrade piles @800mm;, CFA method, 228 pieces, summary length
2.892,39m
Regional waterpipeline Makis-Mladenovac
295 "Kolubara-Mionica", Retaining structure for the support of the sides of an 2005 4.839,80 €
Belgrade excavation; reinforced concrete piles @600mm summary length
142,5m', CFA method
Petrol station "MOL" in Krnjada
226 "Alfing", Belgrade Decreasing underground water level using well point system 2005 6.671,37 €
Town Belgrade - Water supply system for project "Reconstruction of Nemanjina
Municipality, Secretariat |street" in Belgrade
227 for traffic - Sector for | water pipeline of ductil material 2005 253.683,00 €
implementation @200mm, L=1.479m" and @100mm L=84m'
international projects | tubing assure Investor
Building on the corner of the Hadzi Perina and Golsvortijeva
street in Belgrade
228 "Alste" d.o.o., Retaining structure for the support of the sides of an excavation 2005 7.408.10 €
Belgrade and near-by objects and traffic lines, reinforced concrete piles '
@600mm, 26 pieces,
deoth L=10.5m. CFA method
Main water pipeline in Novi Pazar
229 LUX DEVELOPMENT S.A., New pipeline for town water pipeline 2005 289.660,98 €
Luxembourg steel pipes @700mm, L=820m" and @600mm, L=650m’,
passing pipeline under the river Raska
System for drainage and refinement sewage for Sabac town
Waterworks, Sabac - -
230 JKP "Vodovod", pcf'f ?f north se.chon of main sewcqe collec.for from central 2005 238.649,96 €
Eabac building for refinement sewage until coal-pit 21,83700mm
L=581,44m’', @800mm L=169,55m’', @900mm L=309,81m’,
summary length 1,060,80m’
Used water sewerage in Nova Pazova
"GEA-PLAN" and horizontal direction drilling below the Batajni¢ki road (cross-
231 Municipality of Stara 2005 19.211,79 €

Pazova

road Kralja Petra |, Karadordeva and Omladinska street) in
Nova Pazova; injection of steel pipe @500mm, L=36m’




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
" " Production untit hall of the firm "Sojaprotein” in Ba¢ka Palanka
232 SOJAPROTEIN'a.d, 2005 23.510,22 €
Belej Excavation and retaining structure for the support of the sides
of an excavation with "Larssen” slabs
Reconstruction of waterpipeline net in Podujevska street and
Hajduk Stankova street in Belgrade
233 DBelgrade waterworks 19 v m =ele , 2005 104.686,73 €
and sewerage company  cast-iron pipes of ductil material @150mm L=815m
hight level of underground water; tubing assure Investor
Reconstruction of waterpipeline net in Boulevard jugoslovenske
armije in Belgrade
234 Belgrade waterworks  cast-iron pipes of d’ucfil material ’ 2005 129.012,44 €
and sewerage company | F400mm L=868m’', @150mm L=100m
height level of underground water;
tubina assure Investor
" " Production unit hall of the firm "Sojaprotein” in Bagka Palanka
235  SOJAPROTEIN'a.d, 2005 34.772,74 €
Becej drilling reinforced concrete piles @600mm, 45 pieces, depth
L=14.5m', CFA method
Heating supplying network in Vojvode Dragomira street in
Belgrade
236 Belgrade powerhouse . . . 2005 95.727,87 €
execution french depth to 4m, with concreting access shafts,
length L=501,40m'; tubing assure Investor
Heating supplying network in Marsala Tita street in Zeleznik,
Belgrad
237 | Belgrade powerhouse elgrace 2004 47.791,79 €
execution trench depth to 4m, 2x@400mm, length
L=501,80m’'; tubing assure Investor
Execution used water sewerage @400mm in Gandijeva street
Belgrade Land in New Belgrade
238 Development Public Execution trench depth to 8m, with concreting access shafts, 2004 255.937,55 €
Agency supplying and installing PEHD pipes length L=388m’
Primary main water pipe line from pumping station "BeZanija
Belgrade Land B ) 3 7
239 Development Public fo Ugrinovacka street in Zemun 2004 4.783.521,54 €
Agency from km 0+000,00 to km 4+452,66
@1000mm, L=2309,98m' and @1200mm, L=2142,73m’
"Grolit-rad"” Petrol station "OMV" , Krnjaéa 2, Belgrade
240 Belgrade Decreasing underground water level using well point system 2004 7.828,00 €
Business building "GTC", corner of the Boulevard AVNOJ and
GTC INTERNATIONAL épanskih boraca street in block 30, New Belgrade
241 DEVELOPMENT, . . S 2004 265.890,19 €
Road water drainage and execution of the external utilities and
New Belgrade .
roads; parking works; storm water sewerage @300mm,
L=300m’, PVC pipes
External hydrotechnical installation in cement plant "Holcim" in
247 Coment plant "HOLCIMY, Novi Popovac , 2004 45.084,62 €
Novi Popovac used water sewerage @200mm, L=115m’, strorm water
sewerage @400mm, L=118m’
243 Gemax Busmess.bmldmg Metro Cash & qur).l in Krn|qc.q, Belgrade 2004 16.288,33 €
Belgrade Decreasing underground water level using well point system
Reconstruction of water supplying line for streets Gvozdiéeva,
Bel t k T. Stamenkoviéa, Prespanska, Dorjanska, S. Nikolajeviéa, T.
244 DBelarade waterworks P ! ! 2004 169.300,02 €
and sewerage company Tomsi¢a
@B150mm, L=1284,50m’, 100 house connections
GP "Ratko Mi .. Cross-road Savska highway and Trgovaéka street in Belgrade
245 atko Mitrovic - 2004 23.938,87 €

Niskogradnja"

Retaining structure for the support of the sides of an excavation
with “Larssen” slabs




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Pumping station and accessory shafts for storm water collector
@1500mm in Block 13 in New Belgrade
Belgrade Land storm water collector @1500mm from pumping station to coal-
246 Development Public pit KK ; and from coal-pit KK ;5 to KK ;5 ; storm water collector = 2004 964.919,57 €
Agency 2 @900mm in open trench, building coal-pits, storm pumping
station 25x15m, depth of execution 12m and accessory
buildings of collector, depth of execution 10m
Belgrade Land Storm and used water sewerage in block 65 in New Belgrade
247 Development Public 2003 191.672,29 €
Agency storm water sewerage @450mm L=500m, used water sewerage
@250mm L=500m
Storm and used water sewerage in Gandijeva street in New
Belgrade Land Belgrade
248  Development Public storm water sewerage @900mm L=100m, used water sewerage | 2003 113.643,18 €
Agency @250mm L=100m, dewatering high level of underground water
peigraae Lana
249 Development Public Used water pump station in Tosin bunar street in New Belgrade| 2003 42.849,61 €
250 "Lafarge” France .Dewohjrmg for executing foundation pit for kiln 3 and cooler 2003 20.266,65 €
in Beocin cement factory
251 "Monterra" Belgrade Dewqtering.; using. well point system for execution used water 2003 10.443,64 €
sewerage in Padinska skela
Bulding "Belgrade arena” (hall Limes)
lIE . kt - . . . . .
252 nergor.rr?!e djew?terln.g using well point system for e?(ecunon fOLfndomon 2003 203.875,78 €
Visokogradnja™ Belgrade | pit dimension 30x60m, depth H=11m, with dewatering for
7,5m; three well point systems
253 "Progres" Beograd Dewatering usmgv well point system for executing petrol station 2003 16.509,18 €
on the road Pandevo-Beograd
Drainage system for protection electrodistribution transformer
954 JP “Elektrodistribucija building 10 and Kv JO "Suréin", Surcin, Belgrade 2002 46.800,32 €
Belgrade 2003
@150mm, length L=150m, @400mm, length L=80m, water
pump station, dimension 3,5mx3,5mx6,5m
Execution reiforced concrete collector "Duboki potok” in
Denkova basta, from revision shaft K-8 (0+460) to resolving
chamber (1+770); protection from scarplet (anchors for piles)
reinforced concrete construction, square cross section, bright
Belgrade Land d:meZsIlo;ws Z,f2l5lxb2,iirz, LZfi 73,2.7::1; ret:ml.;)g s;rzcc)f(t)lre for 2002
255 Development Public ~ PosSP'¢ fancrall by method reintorced pries mm, 2003 3.671.338,12 €
192 pieces, L=8,5 and 11m summary length L=1.992m;
Agency . . 2004
anchors for piles 315pcs summary length L=6.359m; resolving
chamber on pipeline @600 on 1+647,57 and 1+770,00;
deep excavation up to 12m; dewatering high level underground
water by needle filters and depression wells; work accomplished
in very populated urban area
Belgrade Land
D teri I th d Boul d AVNOJ in Belgrad
256 Development Public ewatering aionge e road Boulevar in Belgrace 1002 42.319,99 €
from coal-pit V14 to coal-pit V8.
Agency
JP "Elekirodistribuciia™ Drainage system for electrodistribution transformer building TS
257 eldrodisiribucija 110/10 Kv, BeZanija, Belgrade 2002 45.378,77 €
Belgrade
Switching netof lead Ill i IV altitude zone in Kursulina street
258 Belgrade waterworks  from number 10 to Krunska street, settlement Pinosava 2002 248.200,81 €

and sewerage company

cast-iron pipes of ductil material @200mm, L=7 44m,
@150mm, L=1148,50m, B100mm, L=322m




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Reinforced collector "Zeleznik-Sava" by injection method
throught two dams with tracks working railway in Belgrade
Belgrade Land . reinforced concrete construction, square cross section, bright 2002
259 Development Public dimensions3,55x3,55m, length L=30m pass collector through 2003 4.442.010,90 €
Agency dam with 2 tracks, length L=40m pass collector through dam
with 4 tracks, execution hold-down edifice on reinforced storm
collector and slur with canal length L=544,48m
260 "Gemax" Belgrade Petrol station "OMV" , Krnjaéa, Belgrade 2002 10.833,33 €
Decreasing underground water level using well point system
261 Belgrade Land - Dewqterlng. for building rain and vused water sewerage in the 2001 44798,70 €
Development Public trunk of main road Belgrade-Panéevo
Complete infrastructure (main water supplying line and rain and
water sewerage system) in |ll Boulevard in New Belgrade from
Omladinskih brigada street to Narodnih heroja street
Belgrade Land ter suplly line @150mm L=525
262 Development Public """ sUPly Iin® mm ==o2om 2001 172.652,52 €
used sewerage system @250mm L=540m
Agency K
rain collector @300-450m L=459m
rain sewerage system @1000mm L=346m
indication of traffic, communal brighness,
road construction
Construction of traffic line Tosin bunar from 0+000 to 2+060,
with complete infrastructure (water line, strorm and used
sewerage, indication of traffic and communal brighness)
from 1+020 to 1+630, from 1+630 to 2+000 (Ganijeva
i - n - "
Belgrade Land str.eet) two 1refff|c lines, from 0 900 (highway) to O 8.00. 2001
263 Development Public (Nikole Dobrovi¢a street - traffic line 2A-2A) - left traffic line, 2002 7 66172274 €
: enc from 0+800 to 14+060 and from 2+000 to 2+060 with 2003 e
gency complete infrastructure, water line @150mm, L=370m, gully
conections, water line @700mm, L=1015m water line
@150mm (left), L=1015m, water line @150mm (right),
L=1115m, used sewerage @250-300mm, L=1563m, storm
sewerage @500-800mm, L=1677m, carriageway, traffic
signalization, communal brighness
Belgrade Land Used water sewerage system in block 4, Doréol, Belgrade
264| Development Public @250mm L=539m 2001 111.062,85 €
Agency
Storm and used water sewerage in Karposeva and Ljeska
265 NeimarV street in Belgrade 2000 54.304,81 €
Belgrade 5
Connection for storm and used water sewerage system on
building "A1" in Karposeva and Ljeska street
Agency for building land
266 and development region |Used sewerage collector in Gori¢ in Valjevo 2000 426.561,06 €
Kolubara attacted by
IGM "Trudbenik” Sewerage for collection surface water along Trudbenic¢ka street
267 rucben in Belgrade 2000 62.409,87 €
Belgrade
268 "Velimirovié inzenjering” 'Storm and used sewerage in Gradsko $etaliste street in CaZak | 2000 351.861,35 €
"Drenik ND" Connec{‘lon on useo.l water sewerage in building IMK in
269 possession of Drenik ND 2000 21.729,87 €
Belgrade
Connection for rain and used water sewerage system in the
Belgrade Land trunk of main road Belgrade-Panéevo
270  Development Public 2000 291.198,06 €

Agency

L=280m, height level of underground water




No INVESTOR PROJECT NAME / KIND OF WORKS YEAR VALUE [€]
Belgrade Land Dewq'te.ring for building s:torm and used water fewerqge, 2000 293.140,18 €
271 Development Public 320m’, in the trunk of main road Belgrade-Panéevo
Agency . . . v .
.:h;eef \;/afer pipeline and sewerage in Karposeva street in 1999 775.332,67 Din.
elgrade
wape " . nd . .
273 JP TE "Nikola Tesla”, | Drainage system for 2™ ring on level 85mas in cassette of ash 1999 4.893.434,30 Din.
Obrenovac garbage dump TENT B in Obrenovac
274 JKP Nis Collector "Juzni bulevar" in Ni 1999 308.447,30 Din.
"Caricin grad” Contitnuation of executing works on storm water collector .
275 corporation Belgrade |"Zeleznik-Sava" in Belgrade 1999 9-866.911,50 Din.
276 "Bami" Belgrade Reconstruction used wa.fer collec)for 110/60cm in block 9b in 1999 219.570,00 Din.
Zemun, beside retention of strom water
Belarade Land Reconstruction of reinforce concrete collector in settlement
elgrade Lan . Retenzija in Zemun .
277 Develo:ment Public | jimension of collector 60x100m, length [=42m 1999 375.221,00 Din.
gency
Heating supply network in Bulevar revolucije street in Belgrade
278 | Belgrade powerhouse - . S 1998 2.795.300,00 Din.
complete works with construction concrete canals for pipe line
L=300m
270 Minisir.y of ini.erior works |Used wctter pump .stqtion with acssesories and connections in 1008 220.000,00 Din.
Republic Serbia State prison - Padinska skela
Collector for rain water and used water sewerage system in
Belarade Land Tvorni¢ka street in Zemun
elgrade Lan
280  Development Public complete works on rain water sewerage collector @1600mm 1998 3.794.375,28 Din.
Agency L=380mm, height level of underground water, reconstruction
used water sewerage collector @500mm
Traffic line and water supplying system for industrial zone in
281 “Imel " Belarad block 51, location 15 in New Belgrade 1998 1.850.720.00 Di
mel group - Belgrade | ast-iron pipes @150mm L=150m ’ ’ ! n-
cast-iron pipes @200mm L=460m
GP IIP ti ki f", . v e nd
282 artizanski pu Water supply system in settlement BeZanijska kosa, 2" local 1908 499.155,78 Din.
Belgrade community
283 "Bami" Belgrade Used water sewerage in JNA street in settlement Boréa in 1998 1.102.164,80 Din.
Belgrade
Used water sewerage in settlement Boréa in JINA, Olge Petrov
Belgrade Land Norgo, Ranka Miljusa i Vizeljska streets and influx building for
ey . . 2
284  Development Public  Vizeliski cannal, with execution levee 350m 1998  10.223.921,87 Din.
Agency complete works used water sewerage @250, @300 and
@1200mm, lenght L=1587m, depth of excavation 3,0-4,5m,
high undergound water conditions
Recovery of defects on rain, used and technological water
sewerage, roundly manufactory of sugar "Dimitrije Tucovié¢” in
"Kraiina inzeniering” Padinska skela
285 ralind '"ze"'e'l';;f ode 1997 1.049.585,40 Din.
9 complete works on recovery rain, used and technological
water sewerage, high undergound water conditions
Housing co-operative Decreasing underground water level for purpose of building
286 "Soko stan”, Belgrade used water sewerage in Valjevskih odreda street in Boréa, 1997 82.200,00 Din.
' length 240m’
Ext | wat I twork for buildi TZ4, in block 4 i
287 GP "Napred” Belgrade _<'e¢! water supply network for building UTZ4, in block 4in ', oo, 241.248,88 Din.
New Belgrade
External used water sewerage for building UTZ4, in block 4 in
288 GP "Napred" Belgrade New Belgrade 1997 142.260,59 Din.
Reconstruction of used water sewerage in Mose Pijade street
289 JKP "Vodovod" Panievo M onceve 1997 280.000,00 Din.

used water sewerage @300mm L=265m, high undergound
water conditions




INVESTOR

PROJECT NAME / KIND OF WORKS

YEAR

VALUE [€]

290

Belgrade Land
Development Public
Agency

Used water sewerage in Valjevski odredi street and Ivana
Milutinovica street in Boréa

complete works used water sewerage @250 and @300mm,
length L=1520m, depth of excevation 4,0-5,0m, high
undergound water conditions

1997

9.200.780,00 Din.

291

GP "Napred"” Belgrade

Dewatering for purpose of building storm water and used
water sewerage collector, in block 57, in New Belgrade

storm water sewerage collector @1500mm, used water
sewerage collector 100x150cm

1997

650.000,00 Din.

292

GP "Napred"” Belgrade

Storm and used water sewerage and water supplying system
for office buiding in block 44, in New Belgrade

complete works on storm and used water sewerage and water
supplying system @150mm

1997

1.320.000,00 Din.

293

"lkarbus" Belgrade

Storm and used water sewerage for purpose of building head

complete works on storm and used water sewerage, lenght

L=250m. hiah underaound water conditions

1997

580.000,00 Din.




11th China Railway
China Civil Engineering

Joint Venture N OVKO L

Hungary-Serbia Railway NS-I Project

PROJEKAT: Pruga Beograd — Subotica drzavna granica (Kelebija)
DEONICA: Novi Sad — Subotica — drzavna granica (Kelebija)

OBJEKTI: PodvoZnjak u Partizanskoj ulici na 77+807,99 i most Vrbas na 117+155,43

RADOVI: Izvodenje Sipova za potrebe fundiranja

IZJAVA

Pod punom materijalnom i kriviénom odgovornoséu, izjavljujem da privredno drustvo “Novkol” a.d. Beograd,
Samarska ulica 6, PIB: 100834330, MB: 17157426, od svog osnivanja nema negativnih reference v realizaciiji

projekata, Sto se moZe proveriti na sajtu registra ponudada:

https://pretraga2.apr.gov.rs/PretragePodatakaOPrimlienimRegistracionimPrijavamalZalbama

U Beogradu, 25.1.2022. godina

KoL AL
Ng\ijéiggktor '.\l
Milora Janko%fm?éipl.ini grad.
] \L f_-‘ _T AD /

NOVKOL A.D., Samarska 6, 11077 Beograd, Srbija, e-mail: office@novkol.co.rs
Tel. 7129 324, 7129 194, 7129 180, 260 7979, 260 7981, Fax. 7129 183, www.novkol.co.rs
Matiéni broj: 17157426, Sifra delatnosti: 4221, PIB: 100834330, PDV: 135145621



11th China Railway
China Civil Engineering

Joint Venture N OVKO L

Hungary-Serbia Railway NS-I Project

PROJEKAT: Pruga Beograd — Subotica driavna granica (Kelebija)
DEONICA: Novi Sad — Subotica — drzavna granica (Kelebija)

OBJEKTI: PodvoZnjak u Partizanskoj ulici na 77+807,99 i most Vrbas na 117+155,43

RADOVI: Izvodenje Sipova za potrebe fundiranja

IZJAVA

Pod punom materijalnom i kriviénom odgovornoéy, izjavljujem da privredno druitvo “Novkol” a.d. Beograd,
Samarska ulica 6, PIB: 100834330, MB: 17157426, nije imalo teze povrede na radu ili povrede na radu, koje su

zavriene smrtnim ishodom, u poslednjih godinu dana.

U Beogradu, 25.1.2022. godina

N @irekro

Mildfad Jankavic, dipllinz.grad.

NOVKOL A.D., Samarska 6, 11077 Beograd, Srbija, e-mail: office@novkol.co.rs
Tel. 7129 324, 7129 194,7129 180, 260 7979, 260 7981, Fax. 7129 183, www.novkol.co.rs
Matini broj: 17157426, Sifra delatnosti: 4221, PIB: 100834330, PDV: 135145621
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Hungary-Serbia Railway NS-I Project

PROJEKAT: Pruga Beograd — Subotica driavna granica (Kelebija)
DEONICA: Novi Sad — Subotica — drzavna granica (Kelebija)

OBJEKTI: PodvozZnjak u Partizanskoj ulici na 77+807,99 i most Vrbas na 117+155,43

RADOVI: Izvodenije 3ipova za potrebe fundiranja

IZJAVA

Pod punom materijalnom i krivicnom odgovorno$éu, izjavljujem da privredno drustvo “Novkol” a.d. Beograd,
Samarska ulica 6, PIB: 100834330, MB: 17157426, nema neprijavljenih radnika, odnosno svi zaposleni su

prijavlieni na Zavod za penziono i socijalno osiguranje.

U Beogradu, 25.1.2022. godina

NVkuicetnd

rad J gvic, diglinZ.grad.

NOVKOL A.D., Samarska 6, 11077 Beograd, Srbija, e-mail: office@novkol.co.rs
Tel. 7129 324,7129 194, 7129 180, 260 7979, 260 7981, Fax. 7129 183, www.novkol.co.rs
Matigni broj: 17157426, Sifra delatnosti: 4221, PIB: 100834330, PDV: 135145621
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