| Attachment No. 4

General Construction Experience / Opste gradevinsko iskustvo

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

date/datum: 27.01.2022.

Bridge over the river Sava with approaching structures on Procurement of PT system and
the highway Kuzmin - Sremska Raca execution of the subcontracted
works i.e. post-tensioning of
. Ugovor za izvodenje radova na prednaprezanju pristupnih concrete structures and
§ betonskih konstrukcija i nabavku lezZista za izgradnju mosta procurement of brearing
« 5 preko reke Save
8 § Name and Address of Employer / Ime i adresa Investitora
3 D TASYAPI INSAAT TAAHHUT SANAYI VE TICARET AS. Nabavka sistema za
Ogranak Beograd-Savski Venac, Balkanska ulica br. 2, prednaprezanje i podizvodenje
11000 BEOGRAD gradevinskih radova na
prednaprezanju betonskih
Concrete post-tensioning of app. bridge structures/ konstrukcija i nabavka mostovskih
Radovi ha prednaprezanju betonskih prilaznih konstrukcija lesitta.
Reconstruction of the bridges Zeleni, Ibar 1 and Njeguska Subcontractor for rehabilitation /
rivers within the works on the rehabilitation of the state reconstruction of concrete
road M-2 on the section RoZaje - §piljani bridges.
§ Ugovor za izvodenje radova na rekonstrukcija mostova Podizvodat za izvodenje radova
N =] na rehabilitaciji betonskih
8 —‘é Name and Address of Employer / Ime i adresa Investitora mostova
9 5 STRABAG AG Austrija, Glavna podruznica u Podgorici
Construction works on the rehabilitation of bridges
Gradevinski radovi na rehabilitaciji mostova
Bridge over Moraca river on the route of the Southwest
bypass - Section II/ Procurement of PT systems and
Most preko rijeke Morace u trasi jugozapadne obilaznice | execution of. post-tensioning of
Il dionica concrete structures, installation of
bearings and stay cables
IS Name and Address of Employer / Ime i adresa Investitora
I STRABAG d.o.o. BEOGRAD,
@ o Milutina Milankovi¢a 3b, RS - 11070 Novi Beograd Nabavka PT sistema i
S N povizvodenje radova na
© N Concrete post-tensioning works, bearings and stay cables prednaprezia.?ju,.ni.abavka i .
Radovi na prednaprezanju betonskih konstrukcija, ugradnja ugradnja lezista i sistema kosih
leziSta i kosih kablova kablova

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

General Construction Experience / Opste gradevinsko iskustvo

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.
st.1od 17



| Attachment No. 4

1 Contract for execution of PT slabs for for the construction Procurement of PT system and
of business complex GREEN ESCAPE - K3 in Block 51, execution of the subcontracted
BeZanijska kosa, New Belgrade / works i.e. post-tensioning of
. . Ugovor za prednaprezanje mostova u Novom Sadu na km concrete slabs.
I b 74+806 i km 76+225 44 na ZelezniZkoj pruzi Indija - Novi
& & Sad, nas br. 151-20 od 04/12/2020
o ©
— o i
l:; 5' Name and Address of Employer / Ime i adresa Investitora Draet;?]\;k:r:zjr?jrg? ;2 dizvodenje
INGRAP -OMNI DOO BEOGRAD, DrzZi¢eva br. 15, o
Beograd - Stbija gradevinskih rladova na .
prednaprezanju betonskih tavanica.
Concrete post-tensioning of concrete slabs /
Radovi na prednaprezanju betonskih tavanica.
3 Contract for execution of works on prestressing of the Procurement of PT system and
Bridge over the river Sava on the corridor of the state 1B execution of. post-tensioning of
rod no. 21, Section: Ruma - Sabac - Loznica concrete structures and
. installation of expansion joins
I Ugovor za izvodenje radova na prednaprezanju Mosta preko
8_ 5 reke Save na koridoru drzavnog puta IB reda br. 21, Deonica: Nabavka sistema za
= < Ruma - Sabac - Loznica prednaprezanje i
& 5 izvodenjegradevinskih radova na
Name and Address of Employer / Ime i adresa Investitora prednaprezanju betonskih
AZVIRT OGRANAK BEOGRAD, Omladinskih brigada 90 b konstrukcijai montaza Zeleznickih
11070 NOVI BEOGRAD, Beograd - Srbija dilatacija
Concrete post-tensioning works and expansion joinrs
Radovi na prednaprezanju betonskih konstrukcija i dilatacije
1 Project Reconstruction, modernization and construction of | Procurement of expansion joints
double-track line: Belgrade - Novi Sad - Subotica - and execution of the
Hungarian border, Viaduct Cortanovci at km 59+159 subcontracted works i.e.
Projekat rekonstrukcija, modernizacija i izgradnja installation of expansion joints
dvotraéne pruge: Beograd - Novi Sad - Subotica - Nabavka i podizvodacki radovi na
Madarska granica, Vijadukt Cortanovci na km 56+159 ugradnji zeleznickih dilatacija
g § Name and Address of Employer / Ime i adresa Investitora
N N Karin Komerc MD doo, Zivorada Petroviéa 8, Veternik,
Srbija
Installation of bridge/reilway expansion joints
Radovi na montaZi Zeleznickih dilatacija
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General Construction Experience / OpSte gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Contract for the works on prestressing the overpass
Parcinski (bridge over the highway E-75 at km 14 + Procurement of PT system and
83954) our number 243-21 from 19.07.2021 execution of. post_tensioning
work of concrete structures.
. Ugovor za prednaprezanje betonske konstrukcije Parcirsko .
o o 9 j P P J ) 9 Nabavka sistema za
S PN natuputnjaka (most preko autoputa E-75 na km 14+839.5), d o
Q Q nas broj 243-21 od 19.07.21 precraprezenje |
S S ) s izvodenjegradevinskih radova na
: : ) L prednaprezanju betonskih
5 N Name and Address ofvEmponer /Ime i adresa Investitora: konstrukcija.
MDB GRADNJA DOQ, Carobne frule 12, 11000 Beograd
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
Contract for execution of works on prestressing of the Procurement of PT system and
concrete structure of the overpass at km 34 + 686.44 in execution of. post-tensioning
Stara Pazova, our number 186-20 from 26.12.2020 work of concrete structures.
. Ugovor za izvodenje radova na prednaprezanju betonske
S N konstrukcije nadvodnjaka na km 34+686,44 u Staroj Pazovi, | Nabavka sistera za
Q Q br. 168-20 od 26.12.2020. prednaprezanje i
To) o ; . o
(=] =] _ _ izvodenjegradevinskih radova na
™~ Q Name and Address of Employer / Ime i adresa Investitora prednaprezanju betonskih
BRICKEN DOO, Futoska 86, 21000 Novi Sad. konstrukcija.
Concrete post-tensioning works
Radovi ha prednaprezanju betonskih konstrukcija
Contract for pre-stress works on the bridge on km 74 + Procurement of PT system and
806 and the bridge on km 76 + 225 in Novi Sad on the execution of. post-tensioning
Indjija - Novi Sad Railway work of concrete structures.
. . Ugovor za izvodenje radova na prednaprezanju mostova na .
I < km 74+806 i mostu na km 76+255 u Novom Sadu na deonici Nabavka msterng “
_ b prednaprezanje i
& Q ruge Novi Sad - Indija . . o
& g prug ) izvodenjegradevinskih radova na
3 8 i ) ) prednaprezanju betonskih
w 2 Name and Address of Employer / Ime i advr'e'sa Investitora konstrukcija.
INGRAP-OMNI DOO BEOGRAD, ulica Drzi¢eva 15
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Contract for execution of prestressing prefabricated Procurement of PT system and
girders for the bridge at km 45 + 604,51 on Belgrade-Novi | execution of. post-tensioning
Sad railway line / work of concrete structures.
Ugovor za izvodenje radoya na prednaprgzanju nosaca mosta | n.uovka sistema za
na km 45+604,51 na Pruzi Beograd-Novi Sad prednaprezanje i
) ) izvodenjegradevinskih radova na
Q S Name and Address of Employer /_Ime i adresa InvesU_tor_a/ prednaprezanju betonskih
Q S STRATING pOO (BATANJICA),"MaJa Zorana Radosavljevi¢a konstrukcija.
239, Batajnica, Beograd - Srbija
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
Contract for execution of PT slabs for for the construction | Procurement of PT system and
of the residential and commercial building “Sakura Park” execution of the subcontracted
at Savski Nasip, No. 383 dated 12/09/2019. works i.e. post-tensioning of
Ugovor o izvodenju radova na prednaprezanju betonskih concrete slabs.
o o . . . . o
= S tat;{aE|callzakprOJektakngradrE.e stamt;eno-korr;ercualnog Nabavka sistema za
S % objekta “Sakura Park”, Savski naspi, br,. 383 od 12/09/2019. prednaprezanje | podizvodenje
o o Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na
3 =] GOLDBERG REAL ESTATE DOO BEOGRAD, Ulica Narodnih | prednaprezanju betonskih tavanica.
heroja 19/2/7, 11000 Beograd
Concrete post-tensioning of concrete slabs.
Radovi na prednaprezanju betonskih tavanica.
Project Reconstruction, modernization and construction of | Procurement of PT system and
double-track line: Belgrade - Novi Sad - Subotica - execution of the subcontracted
Hungarian border, Contract for PT works for the Overpass | works i.e. post-tensioning of
at km 67+042 in Sremski Karlovci, No. 580/19 dated concrete structures
=t IS 05.09.2019. Nabavka Sistema za
8 8 Projekat ” Rekonstrukcija, modernizacija i izgradnja dvotraine predna.prez.anje I podizvodenje
g 8 pruge: Beograd - Novi Sad - Subotica - Madarska granica” gradevinskih r.adova na
g g Ugovor za prednaprezanje konstrukcije nadvoznjak na km prednaprgganju betonskih
67+042 u Sremskih Karlovaca, br. 580/19 dated 05092019, | konstrukcija.
Name and Address of Employer / |me i adresa Investitora
STRATING DOO (BATAN]JICA), Maja Zorana Radosavljevi¢a
239, Batajnica, Beograd - Srbija
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Project Reconstruction, modernization and construction of | Procurement of PT system and
double-track line: Belgrade - Novi Sad - Subotica - execution of the subcontracted
= Hungarian border, Viaduct Cortanovci at km 59+159 works i.e. post-tensioning of
e Projekat rekonstrukcija, modernizacija i izgradnja dvotracne concrete structures
> . . .
© = pruge: Beograd - Novi Sad - Subotica - Madarska granica, Nabavka sistema za
b o Vijadukt Cortanovci na km 56+159 oo -
I c ) prednaprezanje i podizvodenje
§ 'g’ Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na
Ios) = Karin Komerc MD doo, Zivorada Petrovica 8, Veternik, prednaprezanju betonskih
o o] . B
Srbija konstrukcija.
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
Project Motorway E 763 Belgrade - South Adriatic, section .
Y . . Main Sub-contractor for
Surcin-Obrenovac, construction of three bridges ! A
A . : o construction of 3 bridges,
utoput E763 Beograd - JuZzni Jadran, deonica Surcin- i
. . procurement and execution of PT
Obrenovac, izgradnja 3 mosta
works.
Name and Address of Employer / Ime i adresa Investitora Napavka sivstenja Za G!avni
China Communications Construction Company Ltd. Ogranak pOd'ZVO‘j?C za izgradnju 3 mosta, '
® o Beograd, Uitka 58a, 11000 Beograd nabavka sistema za prednaprezanje
o o . i i izvodenje radova na
« I3 Complete construction works of three concrete bridges . .
. oo - prednaprezanju betonskih
kompletni radovi na izgradnji tri betonska mosta ;
konstrukcija.
Project Motorway E 763 Belgrade - South Adriatic, section | Procurement of PT system and
Surcin-Obrenovac, PT works for bridges at Section IV and execution of the subcontracted
V.NO.102-2/19 works i.e. post-tensioning of
Autoput E763 Beograd - JuZni Jadran, deonica Surcin- concrete bridge girders.
g g Obrenovac, izvodenje radova na prednaprezanju Nabavka sistema za
% g konstrukcija na deonicama IV | V, br. 102-2/19 prednaprezanje i podizvodenje
(<] o _ _ gradevinskih radova na
! d Name and Address of Employer / Ime i adresa Investitora prednaprezanju betonskih nosa&a
UNOGRADNJA DOO, Vojvode Stepe 178, Beograd 11010 mostova
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija

st.50d 17
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Project Motorway E 763 Belgrade - South Adriatic, section | Procurement and execution of the
Surcin-Obrenovac, Contract for installation of expansion subcontracted works on
joints installation of expansion joints.
o o Autoput E763 Beograd - Juzni Jadran, deonica Surcin- Nabavka | ugradnja dilatacionih
o — Obrenovac, Ugovor za izvodenje radova na ugradnji spoini
=S =y pojnica.
N N dilatacionih spojica
I N
Q o
Q 8 Name and Address of Employer / Ime i adresa Investitora
UNOGRADNJA DOO, Vojvode Stepe 178, Beograd 11010
Installation of expansion joint
Radovi na ugradnji dilatacionih spojnica
Project Motorway E 763 Belgrade - South Adriatic, section | Procurement of PT system and
Surcin-Obrenovac, PT works for the bridge at km 9+000 execution of the subcontracted
works i.e. post-tensioning of
Autoput E763 Beograd - JuZni Jadran, deonica Surcin- concrete bridge girders.
g g Obrenovac, izvodenje radova na prednaprezanju nosaca Nabavka sistema za
g g mosta na km 9+000 prednaprezanje i podizvodenje
(<] o _ _ gradevinskih radova na
N 8 Name and Address of Employer / Ime i adresa Investitora prednaprezanju betonskih nosaga
GP NIKOLIC DOO, Ratianska br. 15, KRALJEVO, mosta
Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija
Project Belgrade Waterfront, Construction of residential Procurement of PT system and
and commercial building Kneza Milosa Residences, No. execution of the subcontracted
047/19 works i.e. post-tensioning of
; te slabs.
9 Projekat Belgrade Waterfront, Izgradnja stambeno- concrete S abs
o & komercijalnog objekta Kneza Milosa Residences, br.047/19 | Nabavka sistema za
o 5 prednaprezanje i podizvodenje
N 2 Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na
g % ENERGOGROUP, Neznanog junaka 7, Beograd prednaprezanju betonskih tavanica,
Concrete post-tensioning works
Radovi na prednaprezanju betonskih tavanica.

st.6od 17
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Project Belgrade Waterfront, Construction of residential
and commercial building Magnolia, No. 706/19
Projekat Belgrade Waterfront, Izgradnja stambeno-
komercijalnog objekta Mangnolia, br. 706 /19

Procurement of PT system and
execution of the subcontracted
works i.e. post-tensioning of
concrete slabs.

o o

= g ¢ ) ) Nabavka sistema za

% g Name and Address of Employer / Ime i adresa Investitora prednaprezanje i podizvodene

g g ARHIPro. DOO Beograd, Cerska 29, Beograd 11104 gradevinskih radova na

™ — o prednaprezanju betonskih tavanica..
Concrete post-tensioning works
Radovi na prednaprezanju betonskih tavanica.
Construction of Belgrade Waterfront, Plot 19.2 “Gallery - Procurement of PT system and
Shopping Mall* execution of the subcontracted
lzgradnja Belgrade Waterfront, Plot 19.2 “Galerija - Shopping works i.e. post-tensioning of
Mall" concrete slabs

-t =it Name and Address of Employer / Ime i adresa Investitora Nabavka Sistema za

& & GRADINA DOO e e .

S S prednaprezanje i podizvodenje

% g o " gradevinskih radova na

- o Concrgte post—tenswmyng works ) ' prednaprezanju betonskih tavanica.
Radovi na prednaprezanju betonskih tavainca

E-75 Highway, section: Caricina Valley - Vladicin Han, LOT
6, Manajle Tunnel - Vladicin Han, bridge prestressing:
Bridge Gliniste at km 898 + 731, Bridge Civlak at km 899
+ 197 and Bridge Oslarci at km 898 + 515

Autoput E-75, deonica: Cari¢ina Dolina - Vladi¢in Han, LOT 6:
tunel Manajle - Vladicin Han, prednaprezanje mostova: Most
na km 898+731 - Gliniste, Most na km 899+197 - Civlak,
Most na km 898+515 - Oslarci

Name and Address of Employer / Ime i adresa Investitora

Concrete post-tensioning works
Radovi na prednaprezanju betonskih konstrukcija

Procurement of PT system and
execution of the subcontracted
works i.e. post-tensioning of
concrete structures

Nabavka sistema za
prednaprezanje i podizvodenje
gradevinskih radova na
prednaprezanju betonskih
konstrukcija.

st.7od 17
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name: FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
Registrovani naziv podizvodaca: FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

1 Highway E763 Belgrade - South Adriatic, section Ljig- Procurement of PT system and
Preljina, prestressing of 5 bridges execution of the subcontracted
works i.e. post-tensioning of
Autoput E763 Beograd - JuZni Jadran, deonica Ljig-Preljina, concrete structures
prednaprezanje 5 mostova Nabavka sistema za
) ) prednaprezanje i podizvodenje
Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na
prednaprezanju betonskih
Concrete post-tensioning works konstrukcija.
Radovi na prednaprezanju betonskih konstrukcija
1 Procurement and installation of a bearings for Pedestrian Procurement and execution of the
bridge at Patrijarha Pavla Street / subcontracted works ie.
installation of bearings
Nabavka i ugradnja leZiSta na PeSackom mostu u Ulici (elastomeric bearings - 4 pcs) /
Patrijaha Pavala, br. CB-19-1 Nabavka i podizvodenje
) ) gradevinskih radova na montaZi
Name and Address of Employer / Ime i adresa Investitora / lezista (elastormnerna leiéta - 4
. ) . kom)
Procurement and installation of bearings /
Nabavka i ugradnja lezZista
1 Procurement and installation of a bearings on the bridges | Procurement and execution of the
on Motorway E-75, Section.: Carcinia dolina - Vladicin subcontracted works ie.
Han, Manaja tunnel No. BB-17 installation of bearings
Nabgvka i ugjadnja I§Z|sta na rﬁgstomma on Auto—put' E-75, Nabavka i podizvodenje
Section.: Car€inia dolina - Vladi¢in Han, Ttunela Manajle BB- gradevinskih radova na montai
7 lezista
o S
2 I Name and Address of Employer / Ime i adresa Investitora
JP Putevi Srbije
Procurement and installation of bearings /
Nabavka i ugradnja lezista

st.8 od 17



| Attachment No. 4

General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Procurement and installation of a bearings on the bridges Procurement and execution of the
LOT B3.2 - Belgrade Bypass, |l Phase of Sector 3, Bridge subcontracted works i.e.
No. 8 Over Sava River Near Ostruznica, No. BB-17 installation of bearings
Nabavka i ugradnja leZiSta na mostovima LOT-a B3.2 - (elastomeral and pot bearings -
Beogradska obilaznica, Il faza sektora 3, most br. 8 preko reke | 206 pcs) /
Save kod Ostruznice, br. KORIDORI 10-17 Nabavka i podizvodenje
g g ) ) gradevinskih radova na montazi
IS I Name and Ac.i.dress of Employer / Ime i adresa Investitora lezi&ta (elastomerna i lonZasta
JP Putevi Srbije leZidta - 206 kom)
Procurement and installation of bearings /
Nabavka i ugradnja leZista
Contract for execution of PT slabs for the commercial Procurement of PT system and
building NAVIGATOR in Block 43 in New Belgrade execution of the subcontracted
lzvodenje radova na prednaprezanju tavanica na poslovnom works i.e. post-tensioning of
objektu "Navigator" u Bloku 43 na Novom Beogradu concrete slabs.
) ) Nabavka sistema za
Name and Address of Employer / Ime i adresa Investitora prednaprezanje | podizvodenje
L " gradevinskih radova na
Concrgte post—tenswmyng wor S{ . prednaprezanju betonskih tavanica.
Radovi na prednaprezanju betonskih konstrukcija
Contract for execution of PT slabs for the commercial Procurement of PT system and
building “Scientific and Technological Park of the execution of the subcontracted
University of Novi Sad” works i.e. post-tensioning of
concrete slabs.
Ugovor za izvodene radova na prednaprezanju meduspratnih Nabavka sistema za
ta\;am”ca na Nauc¢no-tehnoloskom park Univerziteta u Novom prednaprezanje | podizvodenje
o 3 Sadu gradevinskih radova na
o o . ' .
« I3 ) ) prednaprezanju betonskih tavanica.
Name and Address of Employer / Ime i adresa Investitora
Concrete post-tensioning works /
Radovi na prednaprezanju betonskih konstrukcija
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Contract for execution of PT slabs for the commercial
building "SUN CITY" in Block 63 in New Belgrade

Ugovor za izvodenje radova na prednaprezanju tavanica na
stambenom-trgovackom objektu "SUN CITY" u Bloku 63 na
Novom Beogradu,

Name and Address of Employer / Ime i adresa Investitora

Concrete post-tensioning works /
Radovi na prednaprezanju betonskih konstrukcija

Procurement of PT system and
execution of the subcontracted
works i.e. post-tensioning of
concrete slabs.

Nabavka sistema za
prednaprezanje i podizvodenje
gradevinskih radova na
prednaprezanju betonskih tavanica

Procurement and installation of a bearings on the bridges
CORRIDOR 10 (E-75), Section: Ni3 - Pirot, LOT 6: overpass
at km 65+370, No. KORIDORI 10-16-3

Nabavka i ugradnja leziSta na mostovima CORRIDOR 10 (E-
75), Deonica: Ni§ - Pirot, LOT 6: NadvoZnjak na km 65+370,
br. KORIDORI 10-16-3

Procurement and execution of the
subcontracted works ie.
installation of bearings (pot
bearings - 4 pcs) /

Nabavka i podizvodenje
gradevinskih radova na montaZi

© © yix < iy
— o ' ) leZista (lonCasta leZista - 4 kom)
2 IS Name and Address of Employer / Ime i adresa Investitora
Javno Preduzece Koridori Srbije
Procurement and installation of bearings /
Nabavka i ugradnja lezZista
Procurement and installation of a bearings on the bridges | Procurement and execution of the
CORRIDOR 10 (E-75), Section: Caricina Dolina - VI. Han, subcontracted works i.e.
LOT 6: Viaduct Vrla and Viaduct DZzemin Do, No. installation of bearings (pot
KORIDORI 10-16-2 bearings - 180 pcs) /
Nabavka i ugradrp? IeZ|sta|.na mols‘;c?\V/!ma CORRIDQR 1(;(Ek— Nabavka i podizvodenje
75|) Dgpr:jlci. Ca{ncma cIi)o t|)na - Vladi€in Han, LOT 6: Vijadukt gradevinskih radova na montai
g g vrla i Vijadukt Dzemin do, br. KORIDORI 10-16-2 lezista (lonGasta lezista - 180 ko)
3 I3
Name and Address of Employer / Ime i adresa Investitora

Javno Preduzece Koridori Srbije

Procurement and installation of bearings /
Nabavka i ugradnja lezista
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Procurement and installation of a bearings on the bridges Procurement and execution of the

CORRIDOR 10 (E-75), Section: Caricina Dolina - Vladicin subcontracted works i.e.

Han, LOT 5: viaduct across the Momin Kamen quarry, No. installation of bearings (pot

KORIDORI 10-16-1 bearings -72 pcs) /

Nabavka i ugradnja leZita na mostovima CORRIDOR 10 (E- Nabavka i podizvodenje

75), Deonica: Carii¢ina Do!lna - Vladicin Han, LOT 5: vijadukt gradevinskih radova na montai
g g preko kamenoloma Momin Kamen, br. KORIDORI 10-16-1 lezista (loncasta leZista - 72 kom)
« N

Name and Address of Employer / Ime i adresa Investitora

Javno Preduzece Koridori Srbije

Procurement and installation of bearings /

Nabavka i ugradnja leZista

Procurement and installation of a bearings on the bridges | Procurement and execution of the

CORRIDOR 10 (E-75), Section: Caricina Dolina - Vladicin subcontracted works i.e.

Han, LOT 5: Bridge Koznicka reka, No. KORIDORI 10-15-2 | installation of bearings (pot

Nabavka i ugradnja lezita na mostovima CORRIDOR 10 (E- bearings - 48 pcs) /

75), Deonica: Carii¢ina Dolina - Vladi¢in Han, LOT 5: most Nabavka i podizvodenje

Koznicka reka, br. KORIDORI 10-15-2 gradevinskih radova na montai
9 2 ' ) leZista (lonCasta leZista - 48 kom)
2 IS Name and Address of Employer / Ime i adresa Investitora

Javno Preduzece Koridori Srbije

Procurement and installation of bearings /

Nabavka i ugradnja lezZista

Procurement and installation of a bearings on the bridges | Procurement and execution of the

CORRIDOR 10 (E-75), Section: Caricina Dolina - Vladicin subcontracted works i.e.

Han, LOT 5: Bridge Morava 1 and bridge Morava 2, No. installation of bearings

KORIDORI 10-15-1 (elastomeric bearings - 48 pcs) /

Nabavka i ugradr.lkjva.lemstal.na mols‘;c?\V/!ma CORRIDQR 10 (E- Nabavka i podizvodenje

75), Deonl;a. Cariicina Dolina - Vladi¢in Han, LOT 5: most gradevinskih radova na montazi
0 ) Morava 1 i most Morava 2,KORIDORI 10-15-1 lezista (elastornerna leziéta - 48
8 8 Name and Address of Employer / Ime i adresa Investitora kom)

Javno Preduzece Koridori Srbije

Procurement and installation of bearings /

Nabavka i ugradnja leZista
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General Construction Experience / Opste gradevinsko iskustvo

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

date/datum: 23.02.2021.

Procurement and installation of a bearings on the bridges Procurement and execution of the
CORRIDOR 11, Bridge at km 0+95, No. KORIDORI 11-15- subcontracted works i.e.
1 installation of bearings
Nabavka i ugradnja leZita na mostovima CORRIDOR 10 (E- (elastomeric bearings - 8 pcs)/
75), Deonica: Carii¢ina Dolina - Vladi¢in Han, LOT 5: most
Morava 1imost Morava 2,KORIDORI 10-15-1 Nabavka i podizvodenje
=) 9 Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na montazi
o o vix iy
Q Q Javno Preduzee Koridori Srbije leZista (elastomerna lezista -8 kom)
Procurement and installation of bearings /
Nabavka i ugradnja lezZista
Procurement and installation of a bearing on the bridges Procurement and execution of the
of the Corridor 11 Construction Project in Serbia, bridge at | subcontracted works i.e.
km 116+627, No. KORIDORI 11-14-3 installation of bearings (pot
Nabavka i ugradnja leZiSta na mostovi projekta igradnje bearings - 32 pcs) /
Koridora 11 u Srbiji, most na km 116+627, br. KORIDORI 11-
14-3 Nabavka i izvodenje podizvodenje
3 3 Name and Address of Employer / Ime i adresa Investitora gradevinskih radova na montaZi
o o - N .
I Q Javno Preduzee Koridori Srbije leZista (lonCasta leZidta - 32 komn)
Procurement and installation of bearings /
Nabavka i ugradnja lezZista
Procurement and installation of a bearing on the bridges Procurement and execution of the
of the Corridor 11 Construction Project in Serbia, bridge at | subcontracted works i.e.
km 110+714, No. KORIDORI 11-14-2 installation of bearings
Nabavka i ugradnja leZiSta na mostovi projekta igradnje (elastomerical bearings, B and C
Koridora 11 u Srbiji, most na km 110+714, br. KORIDORI 11- type - 32 pcs) /
14-2
3 3 Name and Address of Employer / Ime i adresa Investitora Nabavka i izvodenje podizvodenje
o o S ..
N N Javno Preduzece Koridori Srbije gradevinskih radova na montazi
) . _ leZista (elastomerna leZista, tip B | C
Procurement and installation of bearings / ~ 32 kom)
Nabavka i ugradnja lezista
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name:
Registrovani naziv podizvodaca:

FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Procurement and installation of a bearing on the bridges Procurement and execution of the
of the Corridor 11 Construction Project in Serbia, bridge at | subcontracted works i.e.
km 110+430, No. KORIDORI 11-14-1 installation of bearings
Nabavka i ugradnja leZiSta na mostovi projekta igradnje (elastomerical bearings, B and C
Koridora 11 u Srbiji, most na km 110+430, br. KORIDORI 11- | type - 28 pcs) /
14-1
3 3 Name and Address of Employer / Ime i adresa Investitora Nabavka i izvodenje podizvodenje
o o S ..
N N Javno Preduzece Koridori Srbije gradevinskih radova na montaZi
) _ . leZista (elastomerna leZista, tip B | C
Procurement and installation of bearings / ~ 28 kom)
Nabavka i ugradnja leZista
Procurement and installation of a bearing on the bridges Procurement and execution of the
of the Corridor 11 Construction Project in Serbia No. subcontracted works ie.
KORIDORI -13-2 installation of bearings
Nabavka i ugradnja leZista na mostovi projekta igradnje | (elastomerical bearings, C type -
Koridora 11 u Srbiji, br. 13-2 8 pcs)/
Name and Address of Employer / Ime i adresa Investitora Nabavka i izvodenje podizvodenje
) ™ o -
b=l b= Javno Preduzece Koridori Srbije gradevinskih radova na montazi
« I3 . ) ) leZista (elastomerna lezista, tip C -
Procurement and installation of bearings /
. UL 8 kom)
Nabavka i ugradnja lezista
Procurement and installation of a bearing on the bridges Procurement and execution of the
of the Corridor 11 Construction Project in Serbia, No. subcontracted works ie.
KORIDORV/II -13-1 installation of bearings
Nabavka i ugradnja leZista na mostovi projekta igradnje (elastomerical bearings, B and C
Koridora 11 u Srbiji, br. KORIDORI Il /-13-1 type - 72 pcs) /
Name and Address of Employer / Ime i adresa Investitora Nabavka i izvodenje podizvodenje
™ ™ o .
b=, p= Javno Preduzece Koridori Srbije gradevinskih radova na montaZi
3% I ' ) ) leZista (elastomerna leZista, tip B i C
Procurement and installation of bearings / 72 kom)
Nabavka i ugradnja lezZista
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General Construction Experience / Opste gradevinsko iskustvo

Subcontractor Legal Name: FREYSSINET SERBIA (legal successor FREYSSINET OGRANAK BEOGRAD)
Registrovani naziv podizvodaca: FREYSSINET SERBIA doo (partner - naslednik FREYSSINET OGRANAK BGD)

date/datum: 23.02.2021.

Procurement and installation of a bearing on the bridges Procurement and execution of the
1 of the Corridor 11 Construction Project in Serbia - br. subcontracted works i.e.

CORRIDOR 11-B107-109 installation of bearings

Nabavka i ugradnja leZista na mostovi projekta igradnje (elastomeric bearings, B and C

Koridora 11 u Srbiji - br. CORRIDOR 11-B107-109 type - 58 pcs) /

Name and Address of Employer / Ime i adresa Investitora Nabavka i izvodenje podizvodenje

Javno Preduzecée Koridori Srbije gradevinskih radova na montazi

™ ™ lezista (elastomerna leZista, tip B 1 C
= = Procurement and installation of bearings / Nabavka i ( 1P
o o S - 58 kom)
N N ugradnja lezista
1 Procurement and installation of a bearing on the bridges Procurement and installation of
of the Corridor 11 Construction Project in Serbia - No. bearings (elastomeric bearings, C
Bridge at km 86+124 / type - 4 pcs) /
Nabavka i ugradnja leZista na mostovi projekta igradnje
Koridora 11 u Srbiji - No. Bridge at km 86+124/ Nabavka i izvodenje podizvodenje
- ™ Name and Address of Employer / Ime i adresa Investitora gr?(?EVInSklh radova nawrjwont'am
3 3 ) o leZita (elastomerna lezigta, tip C -
8 8 Javno Preduzece Koridori Srbije 4 kom)

Procurement and installation of bearings / Nabavka i
ugradnja lezista

Procurement of PT system and
execution of the subcontracted
works i.e. post-tensioning of
Name and Address of Employer / Ime i adresa Investitora concrete structures

Ugovor za izvodenje radova na prednaprezanju mosta
preko Timoka kod Gamzigradske Banje

Javno Preduzece Koridori Srbije
Nabavka sistema za

prednaprezanje i podizvodenje
gradevinskih radova na
prednaprezanju betonskih
konstrukcija.

Concrete post-tensioning works /

Radovi na prednaprezanju betonskih konstrukcija
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Specific Construction Experience in Key Activities /
Specificno gradevinsko iskustvo u kljucnim aktivnostima

Complete one (1) form per Contract / Kompletirati jedan (1) za svaki Ugovor

Contract with Similar Key Activities / Ugovor sa Sli¢énim Pozicijama

Contract No 006-18 of The Subcontract Agreement for execution of subcontracted
15/01/2018 Contract Identification / | works: bridges at km 16+936, km 20+058 and 22+362 within
Ugovor br. 006-18 od Naziv Ugovora Project “Execution of works on construction of the Highway E-
15.01.2018. 736, Section: Surcin - Obrenovac
Award Date / i
, 15/01/2018 Completion Date / 18/12/2019
Datum potpisa Ugovora Datum zavrSetka Ugovora
~ O Management 0

Role in Contract / 4 contractor / Contractor Subcontractor /
ul u & Podizvodac

oga u Figovord |zvodac / Glavni Izvodag =
Total Contract Amount / 2.882.426,17 Euro / Evra

Ukupna Vrijednost Ugovora

If partner in a JVCA or
subcontractor, specify
participation of total Contract Percent of Total / Amount / Vrijednost
amount / Ako je partner u JV ili Procenat udjela u Totalu /
podizvodac, navedi u¢eSée u
ukupnoj vrijednosti Ugovora

Employer’s Name / China Communications Construction Company Ltd. Branch Belgrade /
Ime Investitora China Communications Construction Company Ltd. Ogranak Beograd

Address / Adresa Uzicka 58a, 11000 Beograd, Srbija
Telephone/Fax Number

email

Description of the key activities / Opis glavnih aktivnosti

FOB was engaged as Nominated Sub-contractor (in a role of Management Contractor)

for all works on construction of 3 bridges. The contract was Yellow FIDIC type for construction works. Main Contractor provided
Design for Construction Permit.

e Overall organization of works on construction of 3 bridges
Preparation of detail drawings and as-built drawings.
Contract Management.

Project Management.

QMS/OHSMS/EMS

Procurement of all materials.

FOB performed all PT works for construction of bridges.
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Specific Construction Experience in Key Activities /
Specificno gradevinsko iskustvo u klju¢nim aktivnostima

[ Contactwith Similar Key Activities / Ugovor sa Slignim Pozicjama |

Contract No 236-18 of

25/05/2018 Contract Identification / | Ugovor za izvodenje radova na prednaprezanju tavanica za
Naziv Ugovora realizaciju projekta “Plot 19.2 BW Galerija — Shopping Mall”
Ugovor br. 236-18 od 25/05/2018 g L proj I PPIng
Award Date / i
: 25/05/2018 Compleyon Date /
Datum potpisa Ugovora Datum zavrSetka Ugovora
Slole in (LZJontract/ QA contractor / Q ggﬂg%ig?m a Sugcglntrac;:tsjr /
oga u Ugovoru v . . odizvodac
gaua |zvodac / Glavni Izvodag
Total Contract Amount / 998.840, 94 Euro / Evra

Ukupna Vrijednost Ugovora

If partner in a JVCA or
subcontractor, specify .
participation of total Contract Percent of Total / Amount / Vrijednost
amount / Ako je partner u JVili Procenat udjela u Totalu /
podizvodac, navedi u¢eSée u
ukupnoj vrijednosti Ugovora

Employer’s Name / GRADINA DOO
Ime Investitora

Address / Adresa
Telephone/Fax Number
email

| escritionofthekeyactivities Opisglamihldhnosi |

FOB was engaged as sub-contractor for execution of PT slabs.

e Overall organization and execution of PT works (installation of PT system, pre-stressing, grouting, testing of grout)
e  Procurement of all materials needed for PT works
e QMS/OHSMS/EMS

Masarikov trg br. 8, 11080 Zemun, Novi Beograd, Srbija
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Specific Construction Experience in Key Activities /
Specificno gradevinsko iskustvo u klju¢nim aktivnostima

[ Contactwith Similar Key Activities / Ugovor sa Slignim Pozicjama |

Contract No. 011180018467 dated

06/10/2018 Contract Identification / | Ugovor na izvodenju radova na prednaprezanju konstrukcije
Ugovor br. 011180018467 od Naziv Ugovora vijadukta na km 59+159 na pruzi Beograd-Novi Sad
06/10/2018
Award Date / i :
; 28/02/2018 Completion Date / On-going

Datum potpisa Ugovora Datum zavrSetka Ugovora
Role in Contract / Q contractor / Q ?:Agr?sgi?;?m U Subcontractor /
Uloga u Ugovoru & Podizvoda¢

g g |zvodac / Glavni Izvodad

Total Contract Amount / 998.840, 94 Euro / Evra
Ukupna Vrijednost Ugovora

If partner in a JVCA or
subcontractor, specify .
participation of total Contract Percent of Total / Amount / Vrijednost
amount / Ako je partner u JVili Procenat udjela u Totalu /
podizvodac, navedi u¢eSée u
ukupnoj vrijednosti Ugovora

Employer’s Name / Karin Komerc MD, Veternik
Ime Investitora

Address / Adresa
Telephone/Fax Number
email

FOB was engaged as sub-contractor for execution of PT works for the viaduct.

Ulica Zivorada Petrovica, Veternik, Srbija

e Overall organization and execution of PT works (installation of PT system, pre-stressing, grouting, testing of grout)
e  Procurement of all materials needed for PT works
e QMS/OHSMS/EMS
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